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SECTION 00002
NOTICE TO BIDDERS

Sealed proposals will be received by the Public Works Office of the Town of Morehead City at the
office of Mr. David McCabe until 4:00 PM, EST on July 17, 2013, after which, sealed proposals will
be received until 10:00 AM on July 18, 2013 at the City Hall Conference Room, 706 Arendell Street,
Morehead City, NC, where they will be opened and read aloud for the furnishing of labor, material
and equipment entering into the construction of the following:

The scope of work includes the construction of an observation deck overlooking the Morehead City
Channel of Bogue Sound. The project includes all decking, rails, piles, connections, and connectors as
indicated on the drawings and in the specifications and as required for a complete and finished project.

Bids will be received for a Single Prime Contract. All proposals shall be lump sum.

Bidders are required to contact David McCabe, Public Works Director with questions or requests for
information prior to June 27, 2013.

Complete plans, specifications and contract documents may be obtained at the following location:

Town of Morehead City

Office of Director of Public Works
706 Arendell Street

Morehead City, NC 28557

NOTE: The bidder shall identify on its bid proposal the minority business participation it will use on the
project (identification of Minority Business Participation form) and shall include either Affidavit A or
Affidavit B as applicable. Forms and instructions are included within the Proposal Form in the bid
documents. Failure to complete these forms is grounds for rejection of the bid. (GS143-128.2c,

Effective 1/1/2002.)

All contractors are hereby notified that they must have proper license as required under the state laws
governing their respective trades.

General contractors are nofified that Chapter 87, Article 1, General Statues of North Caroling, will be
observed in receiving and awarding general contracts. General contractors submitting bids on this
project must have license classification commensurate with the work being performed.

All bids shall be good and valid for a period of thirty (30) days from date of bid opening.

A Bid bond is not required

A performance bond and payment bond will be required for one hundred percent (100%) of the
contract price.
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Payment will be made on the basis of ninety-five percent (95%) of monthly estimates and final payment
made upon completion and acceptance of work.

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of thirty
(30) days.

The owner reserves the right to reject any or all bids and to waive informalities.

Signed:

Designer: Owner:

MK CHALK ARCHITECTURE, PA Town of Morehead City

PO Box 622 706 Arendell Street
Morehead City, NC 28557 Morehead City, NC 28557
252-726-3099 252-726-6848
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The Bidding
Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, Supplementary Instructions
to Bidders, the bid form, and other sample bidding and contract forms. The proposed Contract Documents consist of
the form of Agreement between the Owner and Contractor, Conditions of the Contract (General, Supplementary and
other Conditions), Drawings, Specifications and all Addenda issued prior to execution of the Contract.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document A201, or in
other Contract Documents are applicable to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the-Contract-which
modify or interpret the Bidding Documents by additions, deletions, clarifications or corrections.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted
in accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which Work may be added or from which Work may be deleted for sums stated
in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount of
the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment or
services or a portion of the Work as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipmentor.labor for a portion
of the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS

§ 2.1 The Bidder by making a Bid represents that:

§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the extent that such
documentation relates to the Work for which the Bid is submitted, and for other portions of the Projeet,.if any, being
bid concurrently or presently under construction.

§ 2.1.2 The Bid is made in compliance with the Bidding Documents.

§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed and has correlated the Bidder's personal observations with the requirements of the proposed Contract
Documents.

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents without
exception.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 COPIES

§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in the
Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The deposit will be
refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in good condition within ten
days after receipt of Bids. The cost of replacement of missing or damaged documents will be deducted from the
deposit. A Bidder receiving a Contract award may retain the Bidding Documents and the Bidder's deposit will be
refunded.
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§ 3.1.2 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the
Advertisement or Invitation to Bid, or in supplementary instructions to bidders.

§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor Architect
assumes responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.

§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above terms for the
purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance of copies of the Bidding
Documents.

§ 3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with other work
being bid concurrently or presently under construction to the extent that it relates to the Work for which the Bid is
submitted, shall examine the site and local conditions, and shall at once report to the Architect errors,
inconsistencies or ambiguities discovered.

§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall make a
written request which shall reach the Architect at least seven days prior to the date for receipt of Bids.

§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum.
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not be binding,
and Bidders shall not rely upon them.

§ 3.3 SUBSTITUTIONS
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution.

§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval hasbeen
received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall include the name
of the material or equipment for which it is to be substituted and a complete description of the-proposed substitution
including drawings, performance and test data, and other information necessary for an evaluation. A statement
setting forth changes in other materials, equipment or other portions of the Work, including changes in the work of
other contracts that incorporation of the proposed substitution would require, shall be included. The burden of proof
of the merit of the proposed substitution is upon the proposer. The Architect's decision of approval or disapproval of
a proposed substitution shall be final.

§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approyal will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 ADDENDA
§ 3.4.1 Addenda will be transmitted to all who are known by the issuing office to have received-a complete set of
Bidding Documents.

§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file for that
purpose.

§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.
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ARTICLE 4 BIDDING PROCEDURES
§ 4.1 PREPARATION OF BIDS
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in words shall
govern.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.
§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change."

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder's refusal to accept award of less than the combination of Bids
stipulated by the Bidder. The Bidder shall make no additional stipulations on the bid form nor qualify the Bid in any
other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the Bidder. The
Bidder shall provide evidence of legal authority to perform within the jurisdiction of the Work. Each copy shall be
signed by the person or persons legally authorized to bind the Bidder to a contract. A Bid by a corporation shall
further give the state of incorporation and have the corporate seal affixed. A Bid submitted by an agent shall havea
current power of attorney attached certifying the agent's authority to bind the Bidder.

§ 4.2 BID SECURITY

§ 4.2.1 Each Bid shall be accompanied by a bid security in the form and amount required if so stipulated in the
Instructions to Bidders. The Bidder pledges to enter into a Contract with the Owner on the terms stated in-the Bid
and will, if required, furnish bonds covering the faithful performance of the Contract and payment-of all obligations
arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the
amount of the bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. The amount of
the bid security shall not be forfeited to the Owner in the event the Owner fails to comply with-Section 6:2.

§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, unless otherwise provided
in the Bidding Documents, and the attorney-in-fact who executes the bond on behalf of the surety shall affix to the
bond a certified and current copy of the power of attorney.

§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered
until either (a) the Contract has been executed and bonds, if required, have been furnished, or (b)-the specified time
has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.

§ 4.3 SUBMISSION OF BIDS

§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted with the Bid
shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and
shall be identified with the Project name, the Bidder's name and address and, if applicable, the designated portion of
the Work for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope shall be enclosed in-a
separate mailing envelope with the notation "SEALED BID ENCLOSED" on the face thereof.

§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids. Bids received
after the time and date for receipt of Bids will be returned unopened.

§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be considered.

§ 4.4 MODIFICATION OR WITHDRAWAL OF BID
§ 441 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time period following
the time and date designated for the receipt of Bids, and each Bidder so agrees in submitting a Bid.

AIA Document A701™ - 1997. Copyright © 1970, 1974, 1978, 1987 and 1997 by The American Institute of Architects. All rights reserved.
WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent
possible under the law. This draft was produced by AIA software at 13:13:49 on 12/17/2012 under Order No0.1272655199_1 which expires on
03/13/2013, and is not for resale.

User Notes: (2033414218)



§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or withdrawn by
notice to the party receiving Bids at the place designated for receipt of Bids. Such notice shall be in writing over the
signature of the Bidder. Written confirmation over the signature of the Bidder shall be received, and date- and time-
stamped by the receiving party on or before the date and time set for receipt of Bids. A change shall be so worded as
not to reveal the amount of the original Bid.

§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids provided that
they are then fully in conformance with these Instructions to Bidders.

§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 OPENING OF BIDS

At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly identified Bids
received on time will be publicly opened and will be read aloud. An abstract of the Bids may be made available to
Bidders.

§ 5.2 REJECTION OF BIDS

The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to
rejection.

§ 5.3 ACCEPTANCE OF BID (AWARD)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid has been
submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds available:
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the-Bid
which, in the Owner's judgment, is in the Owner's own best interests.

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the low Bidder on the basis of the sum-of the Base-Bid and
Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 CONTRACTOR'S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request, a properly
executed AIA Document A305, Contractor's Qualification Statement, unless such a Statement has been previously
required and submitted as a prerequisite to the issuance of Bidding Documents.

§ 6.2 OWNER'S FINANCIAL CAPABILITY

The Owner shall, at the request of the Bidder to whom award of a Contract is under consideration and no later than
seven days prior to the expiration of the time for withdrawal of Bids, furnish to the Bidder reasonable evidence that
financial arrangements have been made to fulfill the Owner's obligations under the Contract. Unless such reasonable
evidence is furnished, the Bidder will not be required to execute the Agreement between the Owner and Contractor.

§ 6.3 SUBMITTALS
§ 6.3.1 The Bidder shall, as soon as practicable or as stipulated in the Bidding Documents, after notification-of
selection for the award of a Contract, furnish to the Owner through the Architect in writing:
A a designation of the Work to be performed with the Bidder's own forces;
.2 names of the manufacturers, products, and the suppliers of principal items or/systems of materials and
equipment proposed for the Work; and
.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to
a special design) proposed for the principal portions of the Work.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding
Documents.
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§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the Owner or
Architect, after due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the
Owner or Architect has reasonable objection to a proposed person or entity, the Bidder may, at the Bidder's option,
(1) withdraw the Bid or (2) submit an acceptable substitute person or entity with an adjustment in the Base Bid or
Alternate Bid to cover the difference in cost occasioned by such substitution. The Owner may-accept the adjusted
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be
forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with-the written
consent of the Owner and Architect.

ARTICLE7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 BOND REQUIREMENTS

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of
the Contract and payment of all obligations arising thereunder. Bonds may be secured through the Bidder's usual
sources.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.
If the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such
bonds shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 If the Owner requires that bonds be secured from other than the Bidder's usual sources, changes in cost will
be adjusted as provided in the Contract Documents.

§ 7.2 TIME OF DELIVERY AND FORM OF BONDS

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following-the date of
execution of the Contract. If the Work is to be commenced prior thereto in response to a letter of intent; the Bidder
shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that such-bonds will be
furnished and delivered in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312, Performance Bond and
Payment Bond. Both bonds shall be written in the amount of the Contract Sum.

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix
thereto a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on ATA
Document A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a
Stipulated Sum.
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SECTION 00510

AMENDMENTS TO AIA DOCUMENTS A701-1997, INSTRUCTIONS TO BIDDERS

GENERAL

The provisions of this Attachment shall delete, modify and supplement the provisions contained in the
“Instructions to Bidders,” AIA Document A701-1997 Edition. The provisions contained in this

Attachment will supersede any conflicting provisions of the AIA Document

ARTICLE 2, BIDDER'S REPRESENTATIONS

2.1

Add the following subparagraph to paragraph 2.1:

2.1.5 This Bid has been arrived at independently, without consultation, communication, or

agreement as to any matter relating to this Bid, with any other Bidder or with any competitor.

ARTICLE 4, BIDDING PROCEDURES

4.1.1

4.2.1

4.2.3

4.2

4.3

4.4.1

Add the following sentence to subparagraph 4.1.1:

Only one copy of the Bib is to be submitted.

Delete subparagraph 4.2.1 and substitute the following:

4.2.1 ABid Bond is not required for this project.

Add the words “payment and performance” before the word “bonds”.
Add the following subparagraph to paragraph 4.2:

4.2.4 If a Bidder refuses to execute the Agreement or obtain the Performance and Payment

Bonds within the agreed time, the Owner may consider the Bidder in default.
Add the following subparagraphs to paragraph 4.3:

4.3.5 All applicable laws, ordinances, and the rules and regulations of all authorities

having jurisdiction over construction of the Project, shall apply to the Contract throughout.
Delete subparagraph 4.4.1 and substitute the following:

4.4.1 No Bidder may withdraw, modify or cancel a Bid within 60 calendar days after the
actual date of the opening thereof. Should there be reasons why the Contract cannot be
awarded within the specified period, the time may be extended by mutual agreement
between the Owner and the Bidder.
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4.4.4

Delete the words”, If required,” from Subparagraph 4.4.4.

ARTICLES 5, CONSIDERATION OF BIDS

53.2

Delete subparagraph 5.3.2 and substitute the following:

5.3.2 The Owner shall have the right to accept Alternates in the sequence or combinations
listed and to determine the low Bidder on the basis of the sum of the Base Bid and the

Alternates accepted.

ARTICLE 7, PERFORMANCE BOND AND PAYMENT BOND

7.1.1

7.1.2

7.1.3

7.2.1

7.2.2

Delete subparagraph 7.1.1 and substitute the following:

7.1.1  Prior to execution of the Contract, the Bidder shall furnish Bonds covering the faithful
performance of the Contract and the payment of all obligations arising thereunder. Both

Bonds shall be separately written, each in the amount of the Contract Sum. The cost shall be

included in the Bid.
Delete subparagraph

7.1.2  Surety companies executing Bonds must hold a certificate of authority as a
acceptable surety on Federal Bonds as listed in Treasury Circular 570, as amended, and be

authorized to transact business in the State where the Project is located.
Delete subparagraph 7.1.3.
Delete subparagraph 7.2.1 and substitute the following:

7.2.1 The Bidder to whom the Contract is awarded will be required to execute the
Agreement and obtain Performance and Payment Bonds within the (10) calendar days from
the date when the Notice of Award is delivered to the Bidder. The Notice shall be

accompanied by the necessary Agreement and Bond forms.

Delete subparagraph and substitute the following:

7.2.2 The Bonds shall be written on forms identical to those included in the Bidding

Documents.

(Note: Any additional provisions that are necessary to remain effective after execution of the

Contract for Construction will be inserted here and continue in the same format.
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SECTION 00700
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

AlA Document A201, “General Conditions of the Contract for Construction”, 2007,
Articles 1-15 inclusive, with certain “Amendments to General Conditions” shall be a part of
the Contract Documents, and applies to each Division of the Specifications. A copy of AIA

Document A201 and Amendments are bound herein.

Persons having or contemplating any connection with the Work of the Contract are
advised to be thoroughly familiar with the General Conditions and the Amendments to the

General Conditions prior to proceeding.
Copies of these documents are enclosed in this document.

END OF SECTION 00700
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324,3.74,6.1.1,73.9,10.3.2,15.14

Claims for Additional Time
3.24,3.746.1.1,8.3.2,10.3.2,15.1.5
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3.7.4

Claims for Damages
324,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.1.1,
11.3.5,11.3.7,14.1.3, 14.2.4, 15.1.6
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15.3.1,154.1
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3.15,6.3
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2.2.1,3.2.2,34.1,3.7.1,3.10.1, 3.12.6,5.2.1,5.2.3,
6.2.2,8.1.2,82.2,83.1,11.1,11.3.1, 11.3.6, 11.4.1,
15.14

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

39.1,4.2.4

Completion, Conditions Relating to
34.1,3.11,3.15,4.2.2,4.2.9,8.2,94.2,9.8,909.1,
9.10,12.2, 13.7, 14.1.2

COMPLETION, PAYMENTS AND
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Completion, Substantial
429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3,
12.2,13.7

Compliance with Laws
1.6.1,3.2.3,3.6,3.7,3.12.10,3.13,4.1.1,9.6 4,
10.2.2,11.1,11.3, 13.1, 13.4,13.5.1, 13.5.2, 13.6,
14.1.1,14.2.1.3,15.2.8,154.2,154.3

Concealed or Unknown Conditions
37.4,42.8,8.3.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
342,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,9.9.1,
9.10.2,9.10.3,11.3.1, 13.2,13.4.2,15.4.4.2
Consolidation or Joinder

1544

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.12.8,4.2.8,7.1.1,7.1.2,7.1.3,7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2,6.1.3,15.1.5.2

Contingent Assignment of Subcontracts
54,14.22.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.3.9, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1,11.1.3,11.3.6,11.4.1
Contract Documents, Copies Furnished and Use of
1.5.2,2.2.5,53

Contract Documents, Definition of

1.1.1

Contract Sum
37.4,38,523,7.2,73,74,9.1,94.2,95.14,
9.6.7,9.7,10.3.2,11.3.1, 14.2.4, 14.3.2,15:1-4;
15.2.5
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9.1

Contract Time
3.74,3.7.5,3.102,5.2.3,7.2.1.3,7.3.1,7.3.5,7.4,
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8.1.1
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CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction Schedules
3.10,3.12.1,3.12.2,6.1.3, 15.1.5.2

Contractor’s Employees
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2, 10.3,
11.1.1,11.3.7, 14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.12.5,3.142,42.4,6,11.3.7,12.1.2,12.24
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1,3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3.1.2,11.3.7,11.3.8

Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2,3.5,
3.74,3.10,3.11, 3.12, 3.16, 3.18,4.1.3,4.2, 5.2,
6.2.2,7,8.3.1,9.2,9.3,9.4,9.5,9.7,9.8, 9.9, 10.2.6,
10.3,11.3.7, 12, 13.5, 15.1.2, 15.2.1

Contractor’s Representations
3.2.1,3.2.2,35,3.12.6,6.2.2,8.2.1,9.3.3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

3.3.2,3.18,5.3.1,6.1.3,6.2,9.5.1, 10.2.8
Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract
14.1,15.1.6

Contractor’s Submittals
3.10,3.11,3.124,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3, 11.1.3, 11.4.2
Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,
7.1.3,7.3.5,7.3.7,8.2,10, 12, 14, 15.1.3
Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation

1.2,3.2.1,3.3.1,3.10, 3.12.6, 6.1.3, 6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
2.3,24,3.7.3,94.2,9.8.2,9.8.3,99.1,12.1.2,12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs

24.1,3.24,3.7.3,3.8.2,3.152,5.4.2,6.1.1, 6.2.3,
7.3.3.3,7.3.7,7.3.8,7.3.9,9.10.2, 10.3.2, 10.3.6,
11.3,12.1.2,12.2.1, 12.2.4,13.5, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5,10.4, 11.1.1, 11.3,
12.2.4

Damage to the Work

3.14.2,99.1,10.2.1.2, 10.2.5, 10.4.1, 11.3.1, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7, 10.3.3, 11.1.1,
11.3.5,11.3.7,14.1.3, 14.2.4,15.1.6

Damages for Delay

6.1.1,8.3.3,9.5.1.6,9.7, 10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
374,42.6,42.7,42.11,42.12,4.2.13,15.2, 6.3,
7.3.7,7.3.9,8.1.3,8.3.1,9.2,94,95.1,9.8.4,9.9.1,
13.5.2,14.2.2,14.2.4,15.1, 15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.3.1,2.4.1,3.5,4.2.6,6.2.5,9.5.1,9:5.2,9.6.6,9.8.2,
9.9.3,9.104, 12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2, 3.12.3, 4.1.1,
15.1.1,5.1,6.1.2,7.2.1,7.3.1, 8.1,9:1,9.8.1
Delays and Extensions of Time
32,3.7.4,52.3,7.2.1,7.3.1,7.4,8.3,9.5.1, 9.7,
10.3.2,10.4.1, 14.3.2, 15.1.5, 15.2.5

Disputes

6.3,73.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822,11.1.2

Emergencies

104, 14.1.1.2,15.1.4

Employees, Contractor’s
3.3.2,3.4.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6, 10.2,
10.3.3,11.1.1, 11.3.7, 14.1, 14.2.1.1
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Equipment, Labor, Materials or
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13.1, 3.15.1,
42.6,427,52.1,6.2.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4, 14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.2.3,2.2.5,3.1,3.3.1,3.4.1, 3.5,
3.7.1,3.10.1, 3.12, 3.14,4.2,6.2.2,7.1.3,7.3.5, 8.2,
9.5.1,9.9.1,10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3
Extensions of Time
32.4,374,52.3,72.1,7.3,7.4,9.5.1,9.7,10.3.2,
10.4.1, 14.3, 15.1.5, 15.2.5

Failure of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
42.1,429,9.82,9.10,11.1.2,11.1.3, 11.3.1, 11.3.5,
12.3.1,14.2.4,14.4.3

Financial Arrangements, Owner’s
2.2.1,13.2.2,14.1.14

Fire and Extended Coverage Insurance

11.3.1.1

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials

10.2.4,10.3

Identification of Subcontractors and Suppliers

5.2.1

Indemnification

3.17,3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2,
11.3.7

Information and Services Required of the Owner
2.1.2,2.2,3.2.2,3.12.4,3.12.10, 6.1.3, 6.1.4, 6.2.5,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 11.4, 13.5.1,
13.5.2,14.1.14,14.1.4,15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

Initial Decision Maker, Decisions
14.2.2,14.2.4,15.2.1,15.2.2,15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.2,14.2.4,15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4,
15.2.5

Injury or Damage to Person or Property

10.2.8, 10.4.1

Inspections
3.1.3,3.3.3,3.7.1,42.2,4.2.6,4.2.9,94.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,3.3.1,3.8.1,5.2.1,7,8.2.2, 12, 13.5.2

Instruments of Service, Definition of

1.1.7

Insurance
3.18.1,6.1.1,7.3.7,9.3.2,9.8.4,9.9.1,9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

8.2.2,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.3

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
9.9.1

Intent of the Contract Documents
1.2.1,4.2.7,4.2.12,4.2.13,7.4

Interest

13.6

Interpretation

1.2.3,14,4.1.1,5.1,6.1.2,15.1.1

Interpretations, Written

42.11,42.12,15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12, 3.13, 3.15.1,
426,427,52.1,6.2.1,7.3.7,9.3.2,9.3.3,9.5.1.3,
9.10.2,10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2

Labor Disputes

8.3.1

Laws and Regulations

1.5,3.2.3,3.6,3.7,3.12.10, 3.13.1,4.1.1,9.6.4, 9.9.1,
10.2.2,11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2,
13.6.1, 14, 15.2.8, 15.4

Liens

2.1.2,9.3.3,9.10.2,9.104, 15.2.8

Limitations, Statutes of

12.2.5,13.7,15.4.1.1

Limitations of Liability

2.3.1,3.2.2,3.5,3.12.10, 3.17,3.18.1,4.2.6,4.2.7,
42.12,6.2.2,9.4.2,9.6.4,9.6.7, 10.2:5,10.3.3,
11.1.2,11.2,11.3.7,12.2.5,13.4.2

Limitations of Time
2.1.2,2.2,2.4,3.2.2,3.10,3.11,3.12.5, 3.15.1,4.2.7,
52,53.1,54.1,6.24,73,74,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 11.3.1.5,
11.3.6,11.3.10, 12.2, 13.5, 13.7, 14, 15

Loss of Use Insurance

11.3.3
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Material Suppliers
1.5,3.12.1,4.2.4,42.6,5.2.1,9.3,9.4.2,9.6,9.10.5
Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,1.1.6,1.5.1,3.4.1, 3.5,3.8.2, 3.8.3, 3.12,
3.13.1,3.15.1,4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2,
9.3.3,9.5.1.3,9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1,
14.2.1.2

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.2,4.2.7,9.4.2

Mechanic’s Lien

2.1.2,15.2.8

Mediation

8.3.1,10.3.5,10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3,
154.1

Minor Changes in the Work
1.1.1,3.12.8,4.2.8,7.1,7.4

MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,3.11,4.1.2,4.2.1,5.2.3,7,8.3.1,9.7,
10.3.2, 11.3.1

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
2.3.1,2.4.1,3.5,4.2.6,6.2.4,9.5.1,9.8.2,9.9.3,
9.104, 12.2.1

Notice
2.2.1,2.3.1,2.4.1,32.4,3.3.1,3.7.2,3.12.9,5.2.1,
9.7,9.10,10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1,
13.5.2,14.1,14.2,15.2.8, 15.4.1

Notice, Written

2.3.1,2.4.1,3.3.1,39.2,3.12.9, 3.12.10, 5.2.1, 9.7,
9.10,10.2.2,10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14,
15.2.8,154.1

Notice of Claims

3.74,10.2.8,15.1.2,154

Notice of Testing and Inspections

13.5.1,13.5.2

Observations, Contractor’s

32,374

Occupancy

2.2.2,9.6.6,9.8,11.3.1.5

Orders, Written

1.1.1,2.3,3.9.2,7,8.2.2,11.3.9, 12.1, 12.2.2.1,
13.5.2,14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10, 6.1.3,6.1.4,6.2.5,9.3.2,
9.6.1,9.6.4,9.9.2,9.10.3,10.3.3, 11.2, 11.3, 13.5.1,
13.5.2,14.1.1.4,14.1.4,15.1.3

Owner’s Authority

1.5,2.1.1,2.3.1,2.4.1, 3.4.243:8.1, 3.12.10, 3.14.2,
4.1.2,4.1.3,42.4,42.9,52.1,52.4,54.1,6.1,6.3,
7.2.1,73.1,8.2.2,83.1,9.3.1,9.3.2,9.5.1,9.6 4,
9.9.1,9.10.2,10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2,
12.3.1, 13.2.2, 14.3, 14.4, 15.2.7

Owner’s Financial Capability
2.2.1,1322,14.1.14

Owner’s Liability Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,5.2,5.3,54,9.6.4,9.10.2; 14.2.2

Owner’s Right to Carry Out the Work
24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7,1.5,2.2.5,3.2.2, 3:11.1, 3.17,
4.2.12,5.3.1

Partial Occupancy or Use

9.6.6,9.9,11.3.1.5

Patching, Cutting and

3.14,6.2.5

Patents

3.17

Payment, Applications for
4.2.5,7.39,9.2,9.3,94,9.5,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,144.3

Payment, Certificates for
425,429,9.3.3,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.10.3,13.7,14.1.1.3, 14.2.4

Payment, Failure of

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1,429,9.8.2,9.10,11.1.211.1.3;11.4.1, 12.371,
13.7,14.2.4,144.3

Payment Bond, Performance Bond and
7.3.74,9.6.7,9.10.3,11.4

Payments, Progress

9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9
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Payments to Subcontractors
54.2,9.5.1.3,9.6.2,9.6.3,9.6.4,9.6.7,14.2.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.74,9.6.7,9.10.3,11.4

Permits, Fees, Notices and Compliance with Laws
222,3.7,3.13,7.3.7.4,10.2.2

PERSONS AND PROPERTY, PROTECTION
OF

10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,4.2.7

Progress and Completion
4.22,8.2,98,99.1,14.14,15.1.3

Progress Payments

9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
Project, Definition of

1.1.4

Project Representatives

4.2.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,3.2.3,3.6,3.7,3.12.10, 3.13,4.1.1,9.6.4,9.9.1,
10.2.2,11.1,11.4, 13.1,13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,15.4

Rejection of Work

3.5,42.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations
3.2.1,3.5,3.12.6,6.2.2,8.2.1,9.3.3,94.2,9.5.1,
9.8.2,9.10.1

Representatives
2.1.1,3.1.1,3.9,4.1.1,4.2.1,4.2.2,4.2.10, 5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
33.2,3.18,4.2.3,5.3.1,6.1.3,6.2,6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.3,2.4,3.5,3.7.4,3.15.2,4.2.6,5.3,5.4, 6.1,
6.3,7.3.1,8.3,9.5.1,9.7,10.2.5, 10.3, 12.2.2, 12.2 4,
134, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2,10.4

Safety Precautions and Programs
33.1,4.2.2,42.7,53.1,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,9.3.1

Schedules, Construction
3.10,3.12.1,3.12.2,6.1.3, 15.1.5:2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,4.2.7, 6, 8.3.1, 12.1.2
Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of

3.13,6.1.1,6.2.1

Site Inspections
322,33.3,3.7.1,3.74,4.2,94.2,9:10.1, 13.5
Site Visits, Architect’s
374,422,429,9.4.2,9.5.1,99.2,9.10.1, 13.5
Special Inspections and Testing
42.6,12.2.1,13.5

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17,4.2.14
Statute of Limitations

13.7,154.1.1

Stopping the Work

2.3,9.7,10.3, 14.1

Stored Materials

6.2.1,9.3.2,10.2.1.2, 10.2.4

Subcontractor, Definition of

5141

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,3.3.2,3.12.1,4.2.3,5.2.3,5.3,54,9.3.1.2,
9.6.7

Subcontractual Relations
5.3,54,9.3.1.2,9.6,9.10, 10.2.1, 14.1, 14.2.1
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Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.7,9.2, 9.3,
9.8,9.9.1,9.10.2,9.10.3, 11.1.3

Submittal Schedule

3.10.2,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3.7

Substantial Completion
429,8.1.1,8.1.3,8.2.3,9.4.2,9.8,9.9.1,9.10.3,
12.2,13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

413

Substitutions of Materials

34.2,3.5,73.8

Sub-subcontractor, Definition of

5.1.2

Subsurface Conditions

3.74

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,
7.1.3,73.7,8.2,8.3.1,9.4.2, 10, 12, 14, 15.1.3
Surety

5.4.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

223

Suspension by the Owner for Convenience
14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.8.2.1,73.74

Termination by the Contractor

14.1,15.1.6

Termination by the Owner for Cause
54.1.1,14.2,15.1.6

Termination by the Owner for Convenience
144

Termination of the Architect

413

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE
CONTRACT

14

Tests and Inspections
3.1.3,3.3.3,422,42.6,4.29,9.4.2,9.8.3,9.9.2,
9.10.1,10.3.2, 11.4.1.1, 12.2.1, 13.5

TIME

8

Time, Delays and Extensions of
324,37.4,523,72.1,7.3.1,74,8.3,9.5.1,9.7,
10.3.2,10.4.1, 1432, 15.1.5, 15.2.5

Time Limits

2.1.2,2.2,2.4,3.2.2,3.10, 3.11, 3.12.5, 3.15.1, 4.2,
5.2,5.3,54,6.2.4,73,7.4,8.2,9.2,9.3.1,9.3.3,
9.4.1,9.5,9.6,9.7,9.8,9.9,9.10, 11.1.3, 12.2, 13.5,
13.7,14,15.1.2,154

Time Limits on Claims

3.74,10.2.8,13.7, 15.1.2

Title to Work

9.3.2,9.3.3

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,8.3.1,10.3

Unit Prices

7.3.32,73.4

Use of Documents

1.1.1,1.5,2.2.5,3.12.6,5.3

Use of Site

3.13,6.1.1,6.2.1

Values, Schedule of

9.2,9.3.1

Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.9.3,9.10.3,9.104, 12.2.2.1, 13.4.2, 14.2.4, 151.6
Waiver of Consequential Damages

1424, 15.1.6

Waiver of Liens

9.10.2,9.10.4

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.9,9.3.3,9.84,9.9.1,9.104, 12.2.2, 13.7
Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.5.2,3.42,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5,
9.9.1,9.10.2,9.10.3, 11.4.1, 13.2,13.4.2, 15442
Written Interpretations

4.2.11,4.2.12
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Weritten Notice Weritten Orders

2.3,24,33.1,39,3.12.9,3.12.10,5.2.1, 8.2.2,9.7, 1.1.1,2.3,3.9,7,82.2,12.1,12.2,13.5.2, 14.3.1,
9.10,10.2.2,10.3, 11.1.3,12.2.2, 12.2.4, 13.3, 14, 15.1.2
15.4.1
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ARTICLE1 GENERAL PROVISIONS

§ 1.1 BASIC DEFINITIONS

§1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s-bid-or
proposal, or portions of Addenda relating to bidding requirements.

§1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 THE WORK

The term “Work™ means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents.may be the whole
or a part and which may include construction by the Owner and by separate contractors.

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.

§ 1.1.6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for. materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 INSTRUMENTS OF SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, specifications, and other similar materials.

§ 1.1.8 INITIAL DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognizedimeanings.

§ 1.3 CAPITALIZATION
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION

In the interest of brevity the Contract Documents frequently omit modifying words such as “all”” and “any” and
articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in
another is not intended to affect the interpretation of either statement.

§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and
other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or
equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to
meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as
publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the
Instruments of Service on other projects or for additions to this Project outside the scope of.the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM

If the parties intend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents.

ARTICLE2 OWNER

§ 2.1 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means
the Owner or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request; information
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project-is-located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the
Contract. Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures-or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance-of-the
Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.3 OWNER'’S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to-the extent
required by Section 6.1.3.

§ 2.4 OWNER'’S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner
may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from
payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including
Owner’s expenses and compensation for the Architect’s additional services made necessary by such-default, neglect
or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the
Architect. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner.

ARTICLE 3 CONTRACTOR

§ 3.1 GENERAL

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative-who-shall-have
express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means
the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however,-the-Contractor
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or' made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies-or
omissions in the Contract Documents, for differences between field measurements or conditions and the Contract
Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, ordinances;codes, rules
and regulations, and lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
Documents give other specific instructions concerning these matters. If the Contract Documents give-specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques,
sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely
responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences
or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees;
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 LABOR AND MATERIALS
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation,.and other
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facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will
be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the
Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.

§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally
required at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility
for such Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1)
subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract
Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily
found to exist and generally recognized as inherent in construction activities of the character provided for iin the
Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions
are disturbed and in no event later than 21 days after first observance of the conditions. The-Architect will promptly
investigate such conditions and, if the Architect determines that they differ materially and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend-an
equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions
at the site are not materially different from those indicated in the Contract Documents and that no change in the
terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the
reasons. If either party disputes the Architect’s determination or recommendation, that party may proceed as
provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
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the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in
Article 15.

§ 3.8 ALLOWANCES

§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and
all required taxes, less applicable trade discounts;

2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendanee
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing-to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect-may reply-within 14
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to.reply
within the 14 day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect-has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall
provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and-thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
in Contract Sum or extension of Contract Time based on the time required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.
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§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is
to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved-submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the-activities of
the Owner or of separate contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractorrepresents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require-submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to-the specific
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions-in-Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
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required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the
Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings
and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear
such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled
to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10,-the-Architect-will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§ 3.13 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction,-or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with written consent of the Owner and of such separate contractor; such consent shall not-be unreasonably
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15 CLEANING UP

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on/account thereof, but
shall not be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, if the
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.
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§ 3.18 INDEMNIFICATION

§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the-extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section
3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation or benefits payable by or for the Contractor or a Subcontractor under workers compensation acts,
disability benefit acts or other employee benefit acts.

ARTICLE 4 ARCHITECT

§ 41 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.
Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor-architect-as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall-be that of the
Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment.
The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract
Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these-are solely-the
Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2)/defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.
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§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents.-Whenever-the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the

Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means; methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive-and forward to'the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents:

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements-of; the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness:

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.
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§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term-““Subcontractor”
does not include a separate contractor or subcontractors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-
subcontractor.

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of
persons or entities (including those who are to furnish materials or equipment fabricated to a special design)
proposed for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in
writing stating (1) whether the Owner or the Architect has reasonable objection to any such proposed person or
entity or (2) that the Architect requires additional time for review. Failure of the Owner or Architect to reply within
the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has-made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom-the
Contractor has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall
be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order
shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase-in.the Contract
Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively
in submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
Architect makes reasonable objection to such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS

By appropriate agreement, written where legally required for validity, the Contractor shall tequire each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to-the-Contractor by
terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities,
including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents;
assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the
Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor
so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor; unless specifically
provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the
Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The
Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the
Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
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be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
such documents available to their respective proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
A assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity,
the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 OWNER'’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided.in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction-or operations
on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations
and to have the same rights that apply to the Contractor under the Conditions of the Contract; including, without
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
for such proper execution and results. Failure of the Contractor so to report shall constitute an-acknowledgment that
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the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s-delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER'’S RIGHT TO CLEAN UP

If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE7 CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the
Contractor; an order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change-Directive
or order for a minor change in the Work.

§ 7.2 CHANGE ORDERS
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

.1 The change in the Work;

2 The amount of the adjustment, if any, in the Contract Sum; and

] The extent of the adjustment, if any, in the Contract Time.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
in the Work within the general scope of the Contract consisting of additions, deletions or other revisions; the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually-acceptable fixed or
percentage fee; or
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4 Asprovided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the applicable unit prices shall be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an
amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a
reasonable amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form
as the Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise
provided in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following:
A Costs of labor, including social security, old age and unemployment insurance, fringe benefits
required by agreement or custom, and workers’ compensation insurance;
.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated-or
consumed;
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the
Contractor or others;
4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to
the Work; and
.5 Additional costs of supervision and field office personnel directly attributable to the change.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead-and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Qwner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments;such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.
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ARTICLE 8 TIME

§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 PROGRESS AND COMPLETION
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the
effective date of such insurance.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect-of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; orby
changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or.other
causes beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or
by other causes that the Architect determines may justify delay, then the Contract Time shall be-extended by Change
Order for such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the Contract Documents.

ARTICLE9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by
the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the
Architect, before the first Application for Payment, a schedule of values allocating the entire-Contract-Sumto-the
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as
the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis forreviewing
the Contractor’s Applications for Payment.

§ 9.3 APPLICATIONS FOR PAYMENT

§9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by
such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of
requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract
Documents.
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§9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has-been performed by
others whom the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the-site-at-a-location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification
in whole or in part as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect-to the Owner,
based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that
the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment-will further
constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance
of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-
site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques;
sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers
and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to
ascertain how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will-notify-the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree-on a revised
amount, the Architect will promptly issue a Certificate for Payment for the amount for which/the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Contractor;
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.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;

.5 damage to the Owner or a separate contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or

.71 repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the
Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, informationregarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect-and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect-shall have an
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law:

§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided
in Sections 9.6.2, 9.6.3 and 9.6.4.

§9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum-of the Contract Sum;
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both;under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor,/shall ereate any
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents the amount certified by the Architect or-awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect,
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stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-
down, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive-list-of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractot-for their written
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and-consent of surety, if
any, the Owner shall make payment of retainage applying to such Work or designated portion thereof.-Such payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at-any.stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over'the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written-agreement
between the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architectshall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the’condition of the
Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§9.10 FINAL COMPLETION AND FINAL PAYMENT
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection-and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
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Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the-Contractor’s being
entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered-(less-amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by
the Contract Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security
interests or encumbrances arising out of the Contract, to the extent and in such form as may be designated by the
Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a
bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after
payments are made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in
discharging such lien, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the-Contract
Documents, and if bonds have been furnished, the written consent of surety to payment of the balance-due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
.3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a’waiver
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time
of final Application for Payment.

ARTICLE10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions-and programs
in connection with the performance of the Contract.

§ 10.2 SAFETY OF PERSONS AND PROPERTY
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable-protection to
prevent damage, injury or loss to

1 employees on the Work and other persons who may be affected thereby;

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-
subcontractors; and

3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
of construction.
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§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such-activities-under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable,
and not attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in
addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The-notice
shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 HAZARDOUS MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and; inthe-event such
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or entities who are to perform tests verifying the presence or absence of such material‘or substance or
who are to perform the task of removal or safe containment of such material or substance. The Contractor and the
Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity
proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no
reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up.
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§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against
claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence
of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings
to the site unless such materials or substances are required by the Contract Documents. The Owner-shall-be
responsible for materials or substances required by the Contract Documents, except to the extent of the Contractor’s
fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of
a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s
fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.

§ 10.4 EMERGENCIES

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully-authorized-to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:
A Claims under workers’ compensation, disability benefit and other similar employee benefit acts that
are applicable to the Work to be performed;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of\the
Contractor’s employees;
.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor’s employees;
4 Claims for damages insured by usual personal injury liability coverage;
.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
.7 Claims for bodily injury or property damage arising out of completed operations;-and
.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under
Section 3.18.

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an
occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the
Work until the date of final payment and termination of any coverage required to be maintained after final payment,
and, with respect to the Contractor’s completed operations coverage, until the expiration of'the period for correction
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of Work or for such other period for maintenance of completed operations coverage as specified in the Contract
Documents.

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of
the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations,
shall be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal
or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or-both,-shall-be
furnished by the Contractor with reasonable promptness.

§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in
part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2)the Owner as an
additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
Contractor’s completed operations.

§ 11.2 OWNER’S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ 11.3 PROPERTY INSURANCE

§ 11.3.1 Unless otherwise provided, the Contractor shall purchase and maintain, in a company or companies lawfully
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s
risk “all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at
the site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained,
unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and-entities who
are beneficiaries of such insurance, until final payment has been made as provided in Section 9:10_or until no person
or entity other than the Owner has an insurable interest in the property required by this Section.11.3 to be-covered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors-and Sub-
subcontractors in the Project.

§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation,
insurance against the perils of fire (with extended coverage) and physical loss or damage including,-without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of-any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of
the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to
commencement of the Work. The Contractor may then effect insurance that will protect the interests of the
Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof
shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall-bear-all
reasonable costs properly attributable thereto.

§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such
deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work
in transit.

§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company.
or companies providing property insurance have consented to such partial occupancy or use by endorsement or
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otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that
would cause cancellation, lapse or reduction of insurance.

§ 11.3.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner;
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work,
and the Owner and Contractor shall be named insureds.

§ 11.3.3 LOSS OF USE INSURANCE

The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss
of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other
hazards however caused.

§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other
special causes of loss be included in the property insurance policy, the Owner shall, if possible, include such
insurance, and the cost thereof shall be charged to the Contractor by appropriate Change Order.

§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring
the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section
11.3.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate
policies shall provide this waiver of subrogation by endorsement or otherwise.

§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision
that the policy will not be canceled or allowed to expire, and that its limits will not be reduced,.until at least 30 days’
prior written notice has been given to the Contractor.

§ 11.3.7 WAIVERS OF SUBROGATION

The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-
subcontractors, agents and employees, each of the other, and (2) the Architect, Architect’s consultants,.separate
contractors described in Article 6, if any, and any of their subcontractors, sub-subcontractors,/agents and employees;
for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuantto
this Section 11.3 or other property insurance applicable to the Work, except such rights as they have to proceeds of
such insurance held by the Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the
Architect, Architect’s consultants, separate contractors described in Article 6, if any, and the subcontractors, sub-
subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for
validity, similar waivers each in favor of other parties enumerated herein. The policies shall provide such waivers of
subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even
though that person or entity would otherwise have a duty of indemnification, contractual or-otherwise; did notpay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the
property damaged.

§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.

§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss,
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against
proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the
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Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in
accordance with the method of binding dispute resolution selected in the Agreement between the Owner and
Contractor. If after such loss no other special agreement is made and unless the Owner terminates the Contract for
convenience, replacement of damaged property shall be performed by the Contractor after notification of a Change
in the Work in accordance with Article 7.

§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method
of binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method
of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the-case-of a-dispute
over distribution of insurance proceeds, in accordance with the directions of the arbitrators.

§ 11.4 PERFORMANCE BOND AND PAYMENT BOND

§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of
the Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically
required in the Contract Documents on the date of execution of the Contract.

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 UNCOVERING OF WORK

§12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior
to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the‘cost
of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary
thereby, shall be at the Contractor’s expense.

§12.2.2 AFTER SUBSTANTIAL COMPLETION

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year afterthe-date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct
nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or
Architect, the Owner may correct it in accordance with Section 2.4.
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether-completed-or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS

§ 13.1 GOVERNING LAW

The Contract shall be governed by the law of the place where the Project is located except that, if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall-govern Section
15.4.

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written-consent of the
other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate such assignment.

§ 13.3 WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual; to-a-member-of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the-party
giving notice.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available
by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or.acquiescence in.a
breach there under, except as may be specifically agreed in writing.
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§ 13.5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or withthe appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to aveid
unreasonable delay in the Work.

§ 13.6 INTEREST

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from-time to time at
the place where the Project is located.

§ 13.7 TIME LIMITS ON CLAIMS

The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements
of the final dispute resolution method selected in the Agreement within the time period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7.

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
§ 14.1 TERMINATION BY THE CONTRACTOR
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents’or employees or any
other persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for
any of the following reasons:
A Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;
.2 An act of government, such as a declaration of national emergency that requires all Work to be
stopped;
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.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable
evidence as required by Section 2.2.1.

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work
under direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of
days scheduled for completion, or 120 days in any 365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
A repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respeetive
agreements between the Contractor and the Subcontractors;
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations;-or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of
the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
.2 Accept assignment of subcontracts pursuant to Section 5.4; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 1f the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation-for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the-unpaid balance;
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or/Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.
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§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include
profit. No adjustment shall be made to the extent
A that performance is, was or would have been so suspended, delayed or interrupted by another cause
for which the Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the-Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience,the
Contractor shall
A cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
.3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on
the Work not executed.

ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or-other
relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker.
Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or
within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever-is-later.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article
14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.

§ 15.1.4 CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice-as provided herein shall
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency
endangering life or property arising under Section 10.4.

§ 15.1.5 CLAIMS FOR ADDITIONAL TIME

§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated and had an adverse effect on the scheduled construction.
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§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s-termination
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2 INITIAL DECISION

§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall bejreferred to the Initial
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise
indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30
days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been
rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide
disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or
more of the following actions: (1) request additional supporting data from the claimant or a response with supporting
data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise;,
or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker
lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker coneludes that,-in the
Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the
Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in-writing;(2) state the
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and-binding
on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding
dispute resolution.

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.

§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the
demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue
binding dispute resolution proceedings with respect to the initial decision.
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MEDIATION

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent
to binding dispute resolution.

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed
to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 15.4 ARBITRATION

§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement,.any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless-the parties-mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made-in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The
party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on
which arbitration is permitted to be demanded.

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt’of a
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of
legal or equitable proceedings based on the Claim.

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
accordance with applicable law in any court having jurisdiction thereof.

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person-or-entity
duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 15.4.4 CONSOLIDATION OR JOINDER

§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact,
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded. in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
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additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent.

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under
this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Contractor under this Agreement.
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SECTION 00710
AMENDMENTS TO AIA DOCUMENTS A201-2007
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

GENERAL

1. The provisions of this attachment shall delete, modify and supplement the provisions
contained in the “General Conditions of the Contract for Construction,” AIA Document
A201-2007 Edition. The provisions contained in this attachment will supersede any
conflicting provisions of the AIA Document.

2. See Section 00810 Supplementary General Conditions for additional modifications to AIA
Document A201-2007.

ARTICLE 2, OWNER
Delete subparagraph 2.2.5 and substitute the following:

2.2.5 The Contractor will be furnished, free of charge, 8 copies of the Drawings
and Projects Manuals necessary for execution of the Work. Additional copies will be
available from the Architect at the cost of reproduction and handling.

ARTICLE 4, ARCHITECT
Add the following to subparagraph 4.1.1:

The term “Architect” means the Architect, or the Engineer when the nature of the work
is within the authority granted engineers by the State licensure law, or an authorized
representative of the Architect or Engineer.

ARTICLE 7, CHANGES IN THE WORK
Delete the words “Construction Change Directive” from subparagraph 7.1.1.
Delete the words “Construction Change Directive” from subparagraph 7.1.3.

Add subparagraph 7.2.2:

7.2.2 Methods used in determining adjustments to the Contract Sum may include
any of the following:

.1 Mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluating.

.2 Unit prices stated in the Contract Documents or subsequently agreed upon.
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Add the following sentence to paragraph 7.3.1: “A Construction Change Directive may be

used only for a change in response to an emergency as described in paragraph 10.4.
ARTICLE 8, TIME
Add the following subparagraph:

8.3.4 As outlined in Article 3 of the Agreement, the Contractor agrees to pay
liquidated damages to the Owner for each calendar day the Contractor shall be in
default.

ARTICLE 9, PAYMENTS AND COMPLETION
Delete clause 9.3.1.1 and substitute the following:

9.3.1.1.1 Work performed and materials supplied under a Change Order may be
included for payment only after the Change Order has been approved by all
appropriate parties.

rn

Add the words “, using AIA Document 702, ‘Application and Certificate for Payment'” after

“Certificate for Payment” in subparagraph 9.4.1.
Add the following subparagraph:

9.6.8 No progress payments will be made that deplete the retainage, nor place in
escrow any funds that are required for retainage, nor invest the retainage for the
benefit of the Contractor. Retainage will not be adjusted until after construction is

substantially complete.

Replace the work “seven” with the words “fifteen (15)” in the first sentence, second and third

lines of subparagraph 9.7.
Delete subparagraph 9.9.1 through 9.9.3 and substitute the following:

9.9.1 The contractor agrees to the use and occupancy of a portion or unit of the

Project before formal acceptance by the Owner under the following conditions:

.1 A “Certificate of Substantial Completion” shall be prepared and executed as
provided in subparagraph 9.8.4, except that when, in the opinion of the
Architect, the Contractor is chargeable with unwarranted delay in completing
the Work or other Contract requirements, the signature of the Contractor will
not be required. The Certificate of Substantial Completion shall be

accompanied by a written endorsement of the Contractor’s insurance carrier
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and surety permitting occupancy by the Owner during the remaining period
of the Project Work. Occupancy and use by the Owner shall not commence

until authorized by public authorities having jurisdiction over the Work.

.2 Occupancy by the Owner shall not be construed by the Contractor as being
an acceptance of that part of the Project to be occupied.

.3 The Contractor shall not be held responsible for any damage to the occupied

part of the Project resulting from the Owner’s occupancy.

4 Occupancy by the Owner shall not be deemed to constitute a waiver of

existing claims in behalf of the Owner or Contractor against each other.

.5 If the Project consists of more than one building, and one of the buildings is to
be occupied, the Owner, prior to occupancy of that building, shall secure
permanent property insurance on the building to be occupied and necessary

permits which may be require for use and occupancy.

9.9.2  With the exception of clause 9.9.1.5, use and occupancy by the Owner prior
to Project acceptance does not relieve the Contractor of responsibility to maintain all
insurance and bonds required of the Contractor under the Contract Documents until

the Project is completed and accepted by the Owner.
Delete the second and third sentences of subparagraph 9.10.2.

ARTICLE T1, INSURANCE AND BONDS

Replace the words “The Contract Documents” with the words “subparagraph 11.1.5” in the

first sentence of subparagraph 11.1.2.
Add the following subparagraph:
11.1.5. Insurance shall be:
.1 Written with a limit of liability of not less than:
General Liability — $1,000,000
Automobile Liability — $1,000,000
Umbrella Liability — $2,000,000

Workers Compensation and Employers’ Liability — $1,000,000
Crew P & I/Pollution — $1,000,000
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Modify the first sentence of subparagraph 11.3.1 as follows:

11.3.1 Delete “Unless otherwise provided, the Owner” and substitute “The

Contractor”.
Add the following sentences to the end of subparagraph 11.3.1

The policy shall name as the insured the Contractor and the Owner. If the Owner is
damaged by the failure of the Contractor to purchase and maintain such insurance
without so notifying the Owner in writing, then the Contractor shall bear all

reasonable cost attributable thereto.

Insert the word “Owner” after the words “protect the interest of the” in the second sentence of

subparagraph 11.3.1.2.
Add the following sentence to the end of subparagraph 11.3.6:

The provisions of this subparagraph shall apply to the Contractor if the Contractor

purchases and maintains said insurance coverage.
Delete subparagraph 11.3.7 in its entirety.
Delete subparagraph 11.4.1 and substitute the following:

11.4.1 The Contractor shall furnish the Owner bonds covering faithful performance
of the Contract and payment of obligations arising thereunder within ten (10)
calendar days after receipt of the Notice of Award. The surety company executing
the bonds must hold a certificate of authority as an acceptable surety o Federal
bonds as listed in Treasury Circular 570, and be authorized to transact business in
the Stat where the Project is located. The bonds (using the forms included in the
Bidding Documents) shall each be equal to the amount of the Contract Sum. The cost
of these bods shall be included in the Contract Sum.

Add the following subparagraphs:

11.4.1.1 The Contractor shall require the attorney-infact who executes the required
bonds on behalf of the surety to affix thereto a certified and current power of

attorney.

11.4.1.2 If at any time a surety on any such bond is declared bankrupt or loses its
right to do business in the State in which the work is to be performed or is removed
from the list of surety companies accepted on Federal Bonds, the Contractor shall
within ten (10) calendar days after notice from the Owner to do so, substitute an

“JIB” Property Waterfront Amenity Phase | - Observation Deck Amendments to AIA Documents A201-207, General Conditions of the Contract for Construction - -4-



acceptable bond in such form and sum and signed by such other surety or sureties as
may be satisfactory to the Owner. The premiums of such bond shall be paid by any
Contractor. No further payment shall be deemed due nor shall be made until the new

surety or sureties shall have furnished an acceptable bond to the Owner.

ARTICLE 13, MISCELLANEOUS PROVISIONS

Add the following paragraphs:
13.8 LANDS AND RIGHS-Of WAY

13.8.1 Prior to the start of construction, the Owner shall obtain all lands and rights-of-

way necessary for the execution and completion of work to be performed under this

contract.

ARTICLE 15, CLAIMS AND DISPUTES

Add the words “may be” after “on the parties but” in the last sentence of subparagraph

15.2.5.

Replace the word “shall” with the word “may” in the first sentence, first occurrence of

subparagraph 15.3.2.

0o0o0 -
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NOTICE OF AWARD

TO: Contractor

PROJECT Description: “JIB” Property Waterfront Amenity Phase 1 —Observation Deck

The OWNER has considered the BID submitted by you for the above described project in response to its
Advertisement for Bids dated , and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the amount of $

You are required by the Information for Bidders to execute the Agreement and furnish the required
CONTRACTOR’s Performance BOND, Payment BOND and certificates of insurance within ten (10)
calendar days from the date of this notice to you.

If you fail to execute said Agreement and to furnish said BONDS within ten (10) days from the date of
this Notice, said OWNER’s acceptance of your BID is abandoned. The OWNER will be entitled to such
other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Date this day of 2013.

Owner: Town of Morehead City, NC

By: David S. Whitlow
Title: Town of Morehead City, City Manager

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE OF AWARD is hereby acknowledged

by

this the day of , 20

By

Title
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NOTICE TO PROCEED

TO: DATE:

Project:

You are hereby notified to commence WORK in accordance with the Agreement dated

, 20 , on or before , 20
and you are to complete the WORK within consecutive calendar days thereafter.
The date of completion of all WORK is therefore ,20
Owner
By
Title

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED Is hereby acknowledged by:

, this the

, 20

By

Title

Employer Identification Number

000
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SECTION 00810
SUPPLEMENTARY GENERAL CONDITIONS

GENERAL
This section contains additional conditions, requirements, terms, and provisions of the contract.
1. IDENTIFICATION

For the purpose of the contract documents, the following identification shall be given to these terms:

Owner: Town of Morehead City
706 Arendell Street
Morehead City, NC 28557

Architect: MK CHALK ARCHITECTURE, P.A.
P.O. BOX 622
Morehead City, NC 28557

Engineer: Any one or all of the Consulting Engineers engaged by the Architect for
engineering services for definitive portions of the work whose name and seal
appears on the drawings.

Drawings: Any one or all sheets of drawings entitled:
JIB Property Waterfront Amenity
Morehead City, NC

Also: Any additional sheets similarly identified and consecutively numbered issued
from time to time as the work progresses to more clearly illustrate the intent of
the above mentioned drawings or to illustrate a contract modification.

2. GENERAL CONDITIONS

The General Conditions of the contract shall be as contained in AIA Document A201-2007 General
Conditions of the Contract for Construction with Amendments, and these Supplementary General
Conditions. These conditions shall be applicable to and form a part of each set of contract
documents and all of the conditions contained therein will be applicable to the contract between the
Owner and the Contractor.

Should anything written in the Supplementary General Conditions conflict in the above mentioned

General Conditions or require more inclusive items or set out additional conditions, the
Supplementary General Conditions shall take precedence.
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3. CONTRACTOR

1. No additional cost shall be charged to the Owner for any labor, materials, or service
required in executing the Work which is attributed to any condition of the site which was
visible at the time of bidding or could reasonably have been concluded by a
familiarization with the site and the attendant local conditions.

2. ltis the intent that all various items indicated or shown in detail on the plans or mentioned
in these specifications shall be completed as one whole unit and any work or item
necessary fo connect the various parts of the Work to produce that result shall be
furnished and done by the Contractor without change in the contract price.

3. Certain drawings are customarily considered diagrammatic in character such as those
illustrating electrical, plumbing, and equipment layouts. These drawings must be followed
as closely as possible consistent with the construction and should not be scaled.
Dimensions must come from field conditions or architectural drawings. Every fitting,
device, bend or connection is not necessarily shown, but must be furnished if required to
accomplish the operation set out in the specification.

4. The Contractor (Project Expediter) shall pay for all utilities costs and other cost such that
there will be no additional charge to the owner from the Utility Companies, agencies, or
entities for permits, tap fees impact fees or other charges.

5. In planning his construction schedule within the agreed Contract Time, it shall be
assumed that the Contractor has anticipated the amount of adverse weather conditions
normal to the site of the Work for season or seasons of the year involved. Only those
weather delays attributable to other than normal weather conditions will be considered
by the Architect.

6. The Contractor shall do all cutting, fitting or patching of his work that may be required to
fit it to receive or be received by the work of other contractors provided in the Contract
Documents.

7. The contractor may charge other contractors for the cost of cutting and patching due to
the untimely installation or failure to properly notify the contractor of the necessity to
accommodate the other contractor’s work.

8. The Contractor allowing the cutting and patching of his own work by other contractors
will remain responsible for the finished quality of his own work even though the cutting
and patching may have been done by other contractors.

4. BIDS AND BONDS
Each contractor submitting a bid on work covered by these contract documents shall:
1. Hold a Contractor’s license of the proper classification according to and in compliance
with the laws of North Carolina applicable to his branch of the work and shall place the

number and classification of such licenses on the outside of the envelope containing the
Contractor’s sealed bid.
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2. The Act of considering a bid from any bidder shall be construed only as a business
courtesy extended to the contractors by the Owner who reserves the right, and each
bidder by his act of submitting a bid thereby concurs in the right of the Owner, to reject
any or all bids without further obligation to any bidder; nor shall the owner be called
upon to make known the reason for doing so.

3. The owner likewise reserves the right to waive any or all formalities consistent with the
North Carolina General Statutes 143 Article 8 in receiving, considering, or accepting
any bid submitted, which may, in their opinion, expedite the awarding of the contract, or
are in the best interest of the project.

4. File with the Owner at the time a contract is signed a performance bond in an amount
equal to one hundred percent (100%) of the contract price and a payment bond equal
to one hundred percent (100%) of the contract price, both issued by a surety company
authorized to do business in North Carolina. Bond will be on the standard A.LA. form of
Surety Association of America and issued in favor of the Owner.

5. EQUALS AND SUBSTITUTES

1. Equal products are those products of similar material, quality, use and design to that
specified, but produced by a different manufacturer. Their use does not modify or change
a requirement of the specification other than the trade name.

2. Substitute products are products of similar use to that specified, produced by the same or
different manufacturers, which requires a modification or change in the specifications and
thereby involves a modification of the contract documents (change order) with the
attendant contract price adjustments.

3. In the specification, products and processes will be referred to by trade names, Federal
Specification, ASTM Standards, industry referenced standards and/or generic name; the
phrase “or equal” may also occur. In these cases, the following options shall be
available to the contractor, depending on the method of specification used.

a. Ifthree or more trade names with attendant product identification are listed for a
single product, the contractor may furnish any of the products listed but his choice
will be limited to those listed.

b. If one trade name and attendant product identification is given followed by the
expression” or equal products manufactured by” and a list of two or more
manufacturers are given, the contractor shall use the product named or he may
use a product of, and shall be limited to, one of the other manufacturers listed,
provided that the product used is similar in design, quality, and use to the product
identified. However, the burden of proof that such is the case is the Contractor’s,
and he shall submit such evidence to the Architect for approval before
incorporating the product into the work or including it in a request for payment.

c. If one or more industry, Federal or ASTM reference standard is used without any
other proprietary identification, the contractor may furnish any product available
to him which meets these requirement; however, the burden of proof that such is
the case is the Contractor’s, and he shall submit such evidence to the Architect for
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approval before incorporating the product into the work or including it in a
request for payment

d. If atrade name is listed for a product followed by the phrase “or equal”, the
Contractor shall use the product named, or he may use another product provided
he obtains the written approval of the Architect. Naming of a product in this case
shall be interpreted as establishing a standard of quality by which any product of
similar design, operation and use will be compatible if submitted by the
Contractor for approval.

e. Inthe event that the project is publicly funded, the phrase “or equal” is implied
following the listing of any and all products and the procedure shall be the same
as if it were so written.

4. Consistent with statutory requirements, the Architect’s decision in the matter of an equal
or a substitute product shall be final and binding on all interested parties. An adverse
decision on any such request made by the Contractor constitutes the Architect’s
professional opinion of the products and combination of materials most advantageous
for the project, and creates no reflection or discredit on any materials, supplier, or
manufacturer.

6. CHANGE IN THE WORK

The establishment of the cost or credit for changes in the work executed under the General
Conditions shall be the sum of the following listed items.

Evidence of these charges will be delivered to the Architect when submitting costs or credits for
change in the work.

1. Invoice cost of materials entering permanently into the work.

2. Actual time on the site of properly classified labor to perform the work. Time will be
verified by the Contractor’s time records and must be approved by the Architect.

3. Cost of FICA Insurance and Workmen’s Compensation Insurance based on Cost of
Labor.

4. Invoice cost to the contractor or consumable supplies used on the site in performance of
the work.

5. Cost of rental of power tools necessary for use in the work. Only such time as necessary
for transportation of tools and time to do the operation will be allowed.

6. Twenty Percent (20%) of the sum of items 1, 2, 3, 4, and 5 above shall cover overhead,
bond, other insurance, profit, supervision of foremen and job superintendent, and all
other general expenses.

The allowances for overhead and profit combined shall not exceed twenty percent
(20%) or net cost except where the change involves a subcontractor, allowance shall not
exceed fifteen percent (15%) for the subcontractor, and ten percent (10%) for the prime
contractor. In the case of deductible change orders, the contractor shall include no less
than five percent (5%) profit, but no allowances for overhead.
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7. DAMAGED WORK

Any damaged work, regardless of whose responsibility or who damaged the work, shall be
immediately removed and replaced, or repaired to its original condition by the contractor whose

work it is.

8. SAFETY OF OPERATIONS

Each contractor shall familiarize himself with Rules & Regulations Governing the Construction
Industry as promulgated by the N.C. Commissioner of Labor under N.C. General Statutes Section
95-11 and The Williams-Steiger Occupational Safety and Health Act of 1970 (including any
subsequent additions and/or modification administered by the N.C. Department of Labor and shall
be responsible for conducting his operation in accordance thereof.

9. TIME OF COMPLETION PENALTY

1.

The contract price will be reduced in an amount equal to a prorated share of $150 per
day beginning sixty days (60 days) from the receipt of written notice to proceed and
continuing for each calendar day thereafter until substantial completion of the project,
with credit allowed for accumulated time extension.

No extension of time will be considered for any cause whatsoever except where the
delay is primarily aftributable to acts of neglect by the Architect or the Owner, or by
modification in the work where a resulting time extension explicitly sets forth as part of
the consideration of the modification, or by fire damage to the work on the site or by
labor dispute which effectively eliminates all sources of the material involved or prevents
the delivery or use thereof.

. Where separate contractors are involved, contractors may submit in writing to the

Architect, with copies to the offending contractor, a statement attributing delay of the
project to another contractor. The Architect will consider such allegations in assessing the
distribution of penalty, but will not be bound by them.

The Architect will be the judge as to the assessment of the prorated share of the penalty
assessed to each prime contractor on the project.

10. GUARANTEE PERIOD

Guarantee period referred to in Article 13 of the General Condition shall be a period of one
(1) year from substantial completion of the project or from final acceptance of that portion of
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the work involved, whichever is the later, except that manufacturers’ standard warranties and
specified special guarantee, warranties shall extend for their full time period if longer.

11. RETAINAGE

The Owner will retain Five Percent (5%) of construction funds approved by the Architect
accumulating until substantial completion is achieved at which time the retainage may be reduced to
an amount sufficient to cover the cost of completing all Punchlist items remaining.

12. COMPLETION INSPECTIONS
The Contractor shall prepare for several inspections in closing out the project.
1. Prefinal Inspection

a. Near completion of the work, the Architect (or Engineer) will inspect the work,
making a list of items for completion and correction.

2. Final Inspection

a. After all, or most, of the pre-final corrections and completions have been made, the
Architect, with the Owner, will inspect the work, defining any work that is
unacceptable, incomplete or requiring further correction.

3. City Building Inspections

a. City Building Inspections will be inspecting the work as it progresses. The Contractor
should arrange for the building inspectors’ final inspection and the issuance of a
“Certificate of Occupancy”. This inspection is a legal inspection, separate and apart
from the aforementioned contractual inspections. If demands of the City Inspector
exceed or otherwise require work beyond that indicated, specified, or reasonable
implied by the contract documents, or beyond that which an experienced contractor
working in the area would normally be aware, appropriate change orders will be
issued.

13. NORTH CAROLINA DEPARTMENT ENVIRONMENT AND OF NATURAL RESOURCES
INSPECTION

Inspectors from the NC DENR will visit the site from time to time enforcing the CAMA Permit
requirements and regulations. This is a legal inspection and the Contractor is required to comply.
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1. The Contractor shall indemnify the Owner from damages or civil penalties resulting from
the contractor’s performance or failure of performance of the work being in violation of
the Sediment Pollution Control & Water Runoff Acts, or the Coastal Area Management
Act permit requirements.

2. Upon receipt of notice that a land disturbing activity is in violation of said Act, the
Contractor(s) shall be responsible for insuring that all steps or actions necessary to bring
the project into compliance with said Act are promptly taken.

14. PARTICIPATION OF MINORITY & FEMALE BUSINESSES
1. Statement of Policy

a. ltis the policy of the Town of Morehead City to have an appropriate verifiable
percentage goal for participation by minority businesses, as the same are defined in
G.S. 143-128(c)(2), in the total value of work for each project for which Public
Contract or Contracts are awarded pursuant to G.S. 143-128; and to award Public
Contracts without regard to race, religion, color, creed, national origin, sex, age or
handicapping condition.

2. Statement of Objectives

a. For purposes of ensuring participation by minority and female businesses in the
awarding of public contracts by the Town, the Town has adopted ten percent (10%)
as an appropriate verifiable percentage goal for participation by minority and
female businesses in the total value of work for which a contract or contracts are
awarded in either a separate-prime contract system or a single-prime contract system,
pursuant to G.S. 143-128.

3. Procedures

a. Contractors are required to negotiate in good faith with interested minority and
female businesses, rejecting them only for sound reasons after a thorough
investigation of their offers and capabilities.

b. The low bidder for a single prime contract shall be required to provide the following
information prior to the award of a contract:

(1) The names and addresses of minority and female businesses which will
participate in the Contract; and a description of the work which each will
perform and the dollar amount of participation by each.

(2) The names and addresses of each minority and female business contracted.

(3) The name and address of each minority and female business responding to
the Prime Contractor or otherwise demonstrating an interest in performance of
any part of the work and the reasons each such minority or female business
was rejected or otherwise failed to be awarded any work.
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(4) A copy of all advertisements or correspondence the bidder has used to
attract minority and female businesses.

4. Lowest Responsible Bidder

a. Nothing in this policy shall be construed to require contractors or the Owner
to award contracts or subcontracts to or to make purchases of materials or
equipment from minority or female business contractors or minority or female
business subcontractors who do not submit the lowest responsible bid or bids.

END OF SECTION 00810
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SECTION 01010
SUMMARY OF THE WORK

PART 1 - GENERAL

The extent of work to be performed under the Contract for this project is itemized below. A summary of
information included in this Section is as follows:

General project description.
Contract documents.

1.1 Related work specified elsewhere:
A.  Section 01025: Unit Prices

1.2 GENERAL PROJECT DESCRIPTION

A.  The General Contractor shall, unless otherwise specified, supply all labor, transportation, materials,
apparatus, fuel, water, energy, light, permits and tools and other items necessary for entire, proper
and final completion of his work and shall install, maintain, and remove all equipment for
construction, and shall be responsible for the safe, proper and lawful construction, maintenance
and use of same and shall construct in the best and most workmanlike manner a complete project
and everything incidental thereto as shown on plans, stated in specifications or reasonably implied
therefrom, all in accordance with the Contract Documents.

B.  No toxic substances are to be introduced during any construction operation beyond the use of
diesel/fuel oil, gasoline, and lubricants which will be managed by each Contractor in accordance
with existing environmental regulations. No chemical eradication of plants will be permitted.

C.  Project Scope: The scope of the project generally includes but is not limited to the following:
The work consists of construction of the following:
1. An observation Deck approximately 1600 SF in size, located immediately south of the existing
concrete bulkhead fronting onto the Morehead Channel of Bogue Sound. The deck will consist of

treated wood decking, rails, and structure, supported on concrete piles with corrosion resistant
fasteners and connectors as indicated, with aluminum railing components as indicated.
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D. Team Members:

OWNERS: Town of Morehead City
David McCabe
Director of Public Works
706 Arendell Street
Morehead City, NC 28557
Phone: (252) 726-6848
Fax: (252) 726-2267

PRINCIPAL ARCHITECT: MK CHALK ARCHITECTURE, P.A.
P.O. Box 622
Morehead City, NC 28557
Phone: (252) 726-3099
mkcarchitect@ec.rr.com

ASSOCIATE ARCHITECT: Burnette Architecture & Planning, P.A.
105 Banks Street
Morehead City, NC 28557
Phone: (252) 726-5387
Fax: (252) 726-1250
burnettearch@embargmail.com

CIVIL ENGINEER & SURVEYING: McDavid Associates
109 E. Walnut Street, PO Box 1776
Goldsboro, NC 27566
Phone: (219) 736-7630
Fax: (919) 736-7351
fl@mcdavid-in.com

MARINE & STRUCTURAL ENGINEER: Andrew Consulting Engineers
3811 Peachtree Avenue, Suite 300
Wilmington, NC 28403
Phone: (910) 202-5555
Fax: (210) 202-5558
neal@andrewengineers.com

MECHANICAL ELECTRICAL: Stroud Engineering, P.A.
107 B Commerce Street
Greenville, NC 27858
Phone: (252) 756-9352
Fax: (252) 756-2345

mstroud@stroudengineer.com
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CONSULTING ENGINEER: W.F. Parker
565 Neptune Drive
Cape Carteret, NC 28584
Phone: (252) 241-3076
FAX: (252) 764-2671

wfparker@ec.rr.com

1.3 CONTRACT DOCUMENTS
A. Generdl

The work can be summarized by reference to the requirements of the various contract
documents, which in turn make the reference to the requirements of other applicable
provisions which control or influence the work; and these references can be summarized but
are not necessarily limited to the following:

The General and Supplementary General Conditions with Amendments and Supplementary
General Conditions, which are bound herewith, contained in the Project Manual.

The Drawings, which comprise the total drawings for this project, as listed in the
"Index of Drawings" on the Drawing Cover Sheet.

The Project Manual including:

The Specification Sections, which comprise the total specifications for this project,
are listed in the Table of contents, which is bound herein.

Unit Prices: See Section 01025 “Unit Prices” for a description of unit prices which
are to be submitted with the bid.

1.4  CONTRACT TYPE
A. The work will be accomplished under:
A Single Prime contract consisting of

A Lump Sum Agreement between Owner and Contractor as executed, along with any
Addendums and attachments.

END OF SECTION 01010
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SECTION 01025
UNIT PRICES

GENERAL:

Submit with the Bid, in the spaces provided on the Form of Proposal, Unit Prices for
the items described below which shall determine the value of any extra work or
changes. The unit price shall reflect adding the described work or deleting it from the
base bid where applicable; and shall be considered complete including, as
applicable, all material, equipment, labor, substrate preparation, installation costs,
overhead and profit.

The contract documents define, describe, or reasonably imply the total extent of work
to be performed under the Base Bid. Unit prices are bid for the purpose of increasing
the scope of work to accommodate field conditions where such conditions may not
be reasonably predicted.

If utilized, the unit price work described in this section shall be incorporated in the
Contract Amount by Change Order and included in the Construction Sequence in the
same manner as if it had been a part of the Base Bid. Unit Price work begun without
written approval of the Architect will be at the expense of the Contractor. The unit
price shall not include cost of demolishing new construction to accommodate the
described unit price item.

Unit prices are net and no profit or overhead shall be added or deducted when
applying unit prices.

SCHEDULE OF UNIT PRICES:

Concrete Piles
1. See Section 02360 Concrete Piles for description of Unit Prices. Contractor

shall provide a price per Linear foot for additional pile lengths required or
credit for pile lengths less than indicated.

END OF SECTION 01025
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SECTION 01050
FIELD ENGINEERING

PART 1 - GENERAL
1.1 DESCRIPTION

A. Work included: Provide such field engineering services as are required for proper
completion of the Work including, but not necessarily limited to:
1. Establishing and maintaining lines and levels;
2. Structural design of shoring, forms, and similar items provided by the Contractor as part
of his means and methods of construction.

B. Related work:
1. Additional requirements for field engineering also may be described in other
Sections of these Specifications.

1.2 SUBMITTALS
A. Comply with pertinent provisions of Section 01340.

B. Upon request of the Architect, submit:
1. Certification, signed by the Contractor's retained field engineer or surveyor, certifying
that elevations and locations of improvements are in conformance or non-conformance
with requirements of the Contract Documents.

1.3 PROCEDURES

A. In addition to procedures directed by the Contractor for proper performance of the

Contractor's responsibilities:

1. Locate and protect control points before starting work on the site.

2. Preserve permanent reference points during progress of the Work.

3. Do not change or relocate reference points or items of the Work without specific
approval from the Architect.

4. Promptly advise the Architect when a reference point is lost or destroyed, or requires
relocation because of other changes in the Work.
a. Upon direction of the Architect, require the field engineer to replace reference

stakes or markers.

b. Locate such replacements according to the original survey control.

END OF SECTION 01050
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SECTION 01200
PROJECT MEETINGS

PART 1 - GENERAL
1.1 DESCRIPTION

A. Work included: To enable orderly review during progress of the Work, and to provide
for systematic discussion of problems, the Architect will conduct project meetings
throughout the construction period.

1.2 QUALITY ASSURANCE

A. For those persons designated by the Contractor to attend and participate in project
meeting, provide required authority to commit the Contractor to solutions agreed upon in
the project meetings.

1.3 SUBMITTALS

A. Agenda items: To the maximum extent practicable, advise the Architect at least 24 hours
in advance of project meetings regarding items to be included in or added to the
agenda.

B. Minutes:
1. The Architect will compile minutes of each project meeting, and will furnish one copy
to the Contractor and required copies to the Owner.
2. Recipients of copies may make and distribute such other unaltered copies as they
wish.

PART 2 - PRODUCTS

(No products are required in this Section)

PART 3 - EXECUTION
3.1 PROJECT MEETINGS

A. Except as noted below for Preconstruction Meeting, project meetings will be held
monthly. More frequent meetings may be called by the Architect as required.

B. Meeting times shall be established by the Architect.
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3.2  PRECONSTRUCTION MEETING

A. Prior to starting any work on the site. The Contractors, Owner, and Architect shall conduct
a pre-construction conference at a time and place to be determined. The Contractor shall
make arrangements for their project manager and superintendent to attend along with
representatives of the major subcontractors. At this time all parties will discuss the project,
its schedule and the administrative procedures required by the Contract Documents.

B. Minimum agenda: Data will be distributed and discussed on at least the following items:

1. Organizational arrangement of Contractor's forces and personnel, and those of
subcontractors, materials suppliers, and Architect.

2. Channels and procedures for communication.

Construction schedule, including sequence of critical work.

Contract Documents, including distribution of required copies of original Documents

and revisions.

Processing of Shop Drawings and revision.

Processing of Bulletins, field decisions, and Change Orders.

Rules and regulation governing performance of the work.

Procedures for safety and first aid, security, quality control, housekeeping, and

related matters.

9. Demolition

10. Coordination regarding street closure, material deliveries, material staging and
parking.

o

© NO O

C. Prior to the start of work, the Contractors, Architect, and the Owner's representative shall
survey and record job site conditions including conditions along designated routes of travel
to determine later the contractor's responsibilities in the event that damage to existing
pavement, frees or vegetation occurs.

Each Contractor shall provide adequate protection of work in place, existing buildings, and
adjacent grounds while conducting various construction operations. In the event that
damage occurs, the affected areas shall be restored to a condition equivalent to adjacent
undamaged areas, at no expense to the Owner.

3.3 MONTHLY PROJECT MEETING:

A. After the initial pre-construction conference, the Owner, Architect, Project Engineers, and
Contractors will attend monthly progress meetings, as described in Section 01200 are
to be held at the job site for the purpose of reviewing the progress to date, projecting
work to be performed during the next thirty (30) days, and discussing any other situation
pertinent to the successful completion of the work.

B. Each Contractor shall require every entity involved with the status of the project at the
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point in time to be properly represented at each meeting. Areas to be discussed will
include status of conditions, and anything else of significance which could affect the
progress of the work. Other more frequent meetings may be called by the Architect as
may be required. The Architect will conduct the meeting, prepare and distribute minutes
of each meeting to the Owner and the Contractors.

C. Minimum agenda:
1. Review progress of the work since last meeting, including status of submittals or
approval.
2. ldentify problems which impede planned progress.
3. Develop corrective measures and procedures to regain planned schedule.
4. Complete other current business.

D. Purpose: The purpose of the project meeting will be to review progress to date, to
project work to be performed during the next 30 days, and to discuss and coordinate
any situations or conditions which are pertinent to the successful and timely completion
of the work. Areas to be discussed will include the status of completed work, deliveries,
interfacing with other trades, change orders, weather conditions, and anything else of
significance which could affect the progress of the work.

END OF SECTION 01200
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SECTION 01210
PRICE AND PAYMENT PROCEDURES

PART 1 - GENERAL
1.1 SCHEDULE OF UNIT PRICES

A. See Section 01025 for Unit prices to be included in the bid proposal.

1.2 CONTRACT MODIFICATION PROCEDURES

A. Upon the Owner's approval of a proposal from the Contractor, submitted
either in response to a Proposal Request issued by the Architect or as a
request for change from the Contractor, the Architect will issue a Change
Order on AIA Document G701, for all changes to the Contract Sum or
Contract Time.

B. When the Owner and Contractor disagree on the terms of a proposal, the
Architect may issue a Construction Change Directive on AIA Document
G714, instructing the Contractor to proceed with the change. The
Construction Change Directive will contain a description of the change, and
designate the method to be followed to determine changes to the Contract
Sum or Contract Time.

1.3 PAYMENT PROCEDURES

A. Submit a Schedule of Values which breaks down the Contract Sum into at
least one line item for each Specification Section with greater detail as
required to separate and quantify the work for accurate payment.
Additionally, the schedule of values shall provide separate line listings for all
work required for construction of the fountain and all supporting work
including but not limited to treatment vault, piping, plumbing and electrical.
Correlate the Schedule of Values with the Contractor's Construction

Schedule.

1. Schedule of Values shall be described on the continuation sheet of
AIA document G703

2. Submit Schedule of Values at least 15 days prior to the first
Application for Payment.

3. Meet with the Architect and determine additional data, if any,
required to be submitted.

4. Schedule of Values must be approved by the Architect prior to

submitting first Application for payment.
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1.4  SALES TAX
A. Contractor shall submit a listing and total of all sales tax paid for materials
used on the project with each application for payment.
B. Submit 4 copies of each Application for Payment on AIA Document
G702/703, in accordance with the schedule established in the Agreement.
PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01210
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SECTION 01340
SUBMITTALS AND SUBSTITUTIONS

PART 1 - GENERAL
1.1 DESCRIPTION

A. Work included: Make submittals required by the Contract Documents, and revise and
resubmit as necessary to establish compliance with the specified requirements.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily limited to
General Conditions, Supplementary Conditions, and Sections in Division 1, of these
Specifications.

2. Individual requirements for submittals also may be described in pertinent Sections of
these Specifications.

C. Work not included:

1. Unrequired submittals will not be reviewed by the Architect.

2. The Contractor may require his subcontractors to provide drawings, setting
diagrams, and similar information to help coordinate the Work, but such data shall
remain between the Contractor and his subcontractors and will not be reviewed by
the Architect.

1.2 QUALITY ASSURANCE
A. "Equals" and Substitutions:

1. The Contract is based on the standards of quality established in the Contract
Documents. Requests for substitutions will be considered when submitted in writing
with appropriate documentation of submitted products.

2. Where the phrase "or equal" or "equal as approved by the Architect" occurs in the
Contract Documents, do not assume that the Contractor's choice of materials,
equipment, or methods will be approved as equal unless the item has been
specifically so approved for this Work by the Architect.

Do not substitute materials, equipment, or methods unless such substitution has been
specifically approved in writing for this Work by the Architect.

1.3 SUBMITTALS

A. Coordinate submittal preparation with construction schedule, fabrication lead+imes, other
submittals, and other activities that require sequential operations.
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1. No extension of Contract Time will be authorized due to failure to transmit submittals
in time to permit processing sufficiently in advance of when materials are required in

the Work.
2. Architect will not accept submittals from sources other than the Contractor.

B.  Prepare submittals by placing a permanent label on each for identification. Provide a 4- by
5-inch (100- by 125-mm) space on the label or beside title block to record review and
approval markings and action taken. Include the following information on the label:

Project name.

Date.

Name and address of Contractor.

Name and address of subcontractor or supplier.

Number and title of appropriate Specification Section.

Contractor's certification that materials comply with specified requirements.

S e

C.  Product Data: Mark each copy to show applicable choices and options. Include the

following:
1. Data indicating compliance with specified standards and requirements.
2. Notation of coordination requirements.
3. For equipment data, include rated capacities, dimensions, weights, required

clearances, and furnished specialties and accessories.
D. Coordination of Submittals:

1. Prior to each submittal, carefully review and coordinate all aspects of each item
being submitted.

2. Verify that each item and the submittal for it conforms in all respects to the specified
requirements.

3. By dffixing his signature to each submittal, the Contractor certifies that this
coordination has been performed.

E. The approval of substitute products shall be in accordance with the following conditions: Al
requests for substitutions must reach the Architects office a minimum of twelve (12) working
days prior to the receipt of bids. Any requests for substitutes after that time will not be
considered.

F. Responsibility remains with each Contractor for conforming to applicable provisions of the
Contract Documents, including guarantees; standards of performance and appearance;
coordination with other work caused by differences between the approved substitute and the
specified standard; and correction of deficiencies in the approved substitute which were
misrepresented or not clearly indicated in the submittal.
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G.

|dentify products proposed as substitutes for specified products and include the following for
each item:

1. ltemized comparison of proposed substitution with specified standard.

2. Product identification and description, including manufacturer's name and
address, performance and test data and appearance.

3. In addition to the above, all substitutions must be approved in accordance with

requirements of the General Conditions.

1.4  CONSTRUCTION SCHEDULE

A.

Prepare a horizontal bar-charttype, construction schedule. Provide a separate time bar for
each activity and a vertical line to identify the first workday of each week. Use same
breakdown of Work indicated in the Schedule of Values. As Work progresses, mark each
bar to indicate actual completion.

1. Submit within 10 days of the date established for Commencement of the Work.

2. Prepare the schedule on reproducible media, of width sufficient to show data for the
entire construction period.

3. Coordinate each element with other activities. Show each activity in proper
sequence. Indicate sequences necessary for completion of related Work.

4. Indicate Substantial Completion and allow time for Architect's procedures necessary
for certifying Substantial Completion.

5. Schedule Distribution: Distribute copies to Owner, Architect, subcontractors, and
parties required to comply with dates.

6.  Updating: Revise the schedule after each meeting or activity where revisions have
been made.

1.5 SHOP DRAWINGS

A.

Scale: Make Shop Drawings accurately to a scale sufficiently large to show all pertinent
aspects of the item and its methods of connection to the Work.

Measurements: Shop Drawings shall reflect actual dimension in the field.
Coordination and checking of dimensions shall be the responsibility of the
Contractors.

Shop Drawings: Submit newly prepared information drawn to scale. Indicate deviations from
Contract Documents. Do not reproduce Contract Documents or copy standard information.
Submit 4 blue- or black-line prints on sheets at least 8-1/2 by 11 inches but no larger than
24 by 36 inches. Architect will return two marked-up copies. Include the following:

1. Dimensions, profiles, methods of attachment, coordination with adjoining work,
large scale details, and other information, as appropriate for the Work.

2. ldentification of products and materials.

3. Notation of coordination requirements.
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4.  Notation of dimensions established by field measurement.

D. Samples: Submit Samples finished as specified and identical with the material proposed.
Where variations are inherent in the material, submit at least 3 units that show limits of the
variations. Include product name or name of the manufacturer.

E.  Architect will review each submittal, mark as appropriate to indicate action taken, and return
copies less those retained. Compliance with specified requirements remains Contractor's
responsibility.

F.  Review comments of the Architect will be shown in red on prints and returned to the
Contractor. The Contractor may make and distribute such copies as are required for his
purposes.

1.6  MANUFACTURER'S LITERATURE

A.  Where contents of submitted literature from manufacturers includes data not pertinent to the
submittal, clearly show which portions of the contents are being submitted for review.

B.  Submit the number of copies which are required to be returned, plus one copy which will be
retained by the Architect.

1.7 SAMPLES

A. Provide Sample or Samples identical to the precise article proposed to be provided. Identify
as described under "Identification of Submittals" below.

B. Number of Samples required:

1. Unless otherwise specified, submit samples in the quantity which is required to be
returned, plus two which will be retained by the Architect.

2. By pre-arrangement in specific cases, a single Sample may be submitted for review
and, when approved, be installed in the Work at a location agreed upon by the
Architect.

3. No selections of color, texture or finish will be approved by the Architect until ALL

substitutions have been approved by the Architect, and ALL necessary samples and
color, texture, finish proposals have been submitted in their entirety by the
Contractor, in order that a coordinated, total scheme may be developed by the
Architect. Contractor shall include this consideration in the project schedule.

1.8 IDENTIFICATION OF SUBMITTALS
A. Consecutively number all submittals.

1. When material is resubmitted for any reason, transmit under a new letter of
transmittal and with a new transmittal number.
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2. On resubmittals, cite the original submittal number for reference.

B. Accompany each submittal with a letter of transmittal showing all information required for
identification and checking.

C. On atleast the first page of each submittal, and elsewhere as required for positive
identification, show the submittal number in which the item was included.

D. Maintain an accurate submittal log for the duration of the Work, showing current status of all
submittals at all times. Make the submittal log available to the Architect for his review upon
request.

1.9  GROUPING OF SUBMITTALS

A. Unless otherwise specified, make submittals in groups containing all associated and related
items to assure that information is available for checking each item when it is received. Partial
submittals may be rejected as not complying with the provisions of the Contract.

1.10  TIMING OF SUBMITTALS

A. Coordinate preparation and processing of submittals with performance of the work so that
work will not be delayed by submittals. Sequence submittals by groups, such as all items
requiring color selection, so that one will not be delayed for coordination with another. No
extension of time will be allowed because of failure to properly coordinate and sequence
submittals.

1.11  ARCHITECT'S REVIEW

A. Review by the Architect does not relieve the Contractor from responsibility for errors which
may exist in the submitted data.

B. Revisions:
1. Make revisions required by the Architect.
2. Ifthe Contractor considers any required revision to be a change, he shall so notify
the Architect as provided for in the General Conditions.
3. Make only those revisions directed or approved by the Architect.

2.4 PART 2 - PRODUCTS (Not Applicable)

3.5 PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01340
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SECTION 01400

QUALITY CONTROL
PART 1 - GENERAL
1.1 SUMMARY
A. Quality control services include those inspections and tests and related

actions performed by independent agencies and governing authorities, as
well as directly by Contractor.

1. Testing (type, location, extent and frequency) shall be as described in
the various sections of the specifications.

2. The testing service and its representatives do not have the authority to
authorize work or changes in the work. The Owner will not be
financially responsible for work performed without the Owners
approval.

B. Inspections, tests, and related actions specified in this Section and elsewhere
in Contract Documents are not intended to limit Contractor’s quality control
procedures, which facilitate compliance with requirements of Contract
Documents.

C. Requirements for quality control services by Contractor, as requested by
Architect/Engineer, Owner, governing authorities or other authorized entities
are not limited by provisions of this Section.

D. Contractors shall review and become familiar with the requirements of Tests
and Inspections, and of the General and Supplementary Conditions covering
the provisions for testing of the Work.

E. Related work:
1. Documents affecting work of this Section include, but are not
necessarily limited to, General Conditions, Supplementary

Conditions, and Sections in Division 1 of these Specifications.
1.2 OWNER RESPONSIBILITY

A. The Owner shall provide an independent testing and inspection agency to
observe installation of the concrete piling and to provide independent testing
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as deemed desirable by the owner, in addition to testing and inspections
provided by the contractor. See Section 02360 Concrete Piles.

1.3 CONTRACTOR RESPONSIBILITY

A. The contractor shall provide and pay for all testing and inspections indicated
in specification Section 02360 Concrete Piling unless otherwise noted.

B. Testing and inspections provided by the owner do not negate, alleviate, or
reduce the contractors responsibility to provide testing and inspections.

C. Retest Responsibility: Where results of required inspection, test, or similar

services are unsatisfactory (do not indicate compliance of related work with
requirements of Contract Documents), retests are responsibility of Contractor;
Retesting of work revised or replaced by Contractor is Contractor’s
responsibility. Failed tests are paid for by the Contractor, including additional
related costs for taking samples, testing, travel and reports etc.

D. Responsibility for Associated Services: Contractor is required to schedule
required inspections and testing and to cooperate with independent agencies
performing required inspections, tests, and similar services.

E. Coordination: Scheduling of times for inspections, tests, taking of samples,
and similar activities is Contactor’s responsibility.

F. Sampling and testing as required by the project manual specification, and
drawings shall be performed by an independent testing agency and paid for
by the Contractor unless otherwise indicated.

G. Test procedures to be used shall be submitted for approval of the Architect
where other than those specified are recommended by the testing agency.

H. Where no testing requirements are described, but the Owner decides that
testing is required, the Owner may require such testing to be performed
under current pertinent standards for testing. If testing reveals the work to be
in compliance with Contract requirements, Owner will pay for these testing
services. If work is found to be in non.-compliance with Contract
requirements, Contractor shall pay for these testing services.

1.4 CONTRACTOR'S CONVENIENCE TESTING

A. Inspection and testing performed exclusively for the Contractor's convenience and
quality assurance, shall also be the sole responsibility of the Contractor.
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1.5 COOPERATION WITH TESTING LABORATORY

A. Representatives of the Owner's testing laboratory shall have access to the
work at all times and at all locations where the work is in progress. Provide
facilities for such access to enable the laboratory to perform its function

properly.

1.6  QUALIFICATION OF LABORATORY

A. Independent testing agency provided by the contractor shall meet
“Recommended Requirements of Independent Laboratory Qualifications,”
published by American Council of Independent Laboratories. For concrete
and steel the laboratory shall comply with the basic requirements of ASTM E
329, “Standards of Recommended Practice for Inspection and Testing
Agencies for Concrete and Steel as Used in Construction.” The selection of
the testing agency shall be approved by the owner.

1.7 SUBMITTALS

A. One copy each of test reports shall be submitted directly to the Owner,
Architect, and Engineer from the approved testing services, with one copy
each to the Contractor and others as required.

1.8 SCHEDULES FOR TESTING

A. Establishing schedule:

1. By advance discussion with the testing laboratory approved by
the Owner, determine the time required for the laboratory to
perform its test and to issue each of its findings.

2. Provide all required time within the construction schedule.

B. Revising schedule: When changes of construction schedule are necessary
during construction, coordinate all such changes with the Owner’s testing
laboratory as required.

C.  Adherence to schedule: When the testing laboratory is ready to test
according to the established schedule, but is prevented from testing or taking
specimens due fo incompleteness of the Work, all extra charges for testing
attributable to the delay may be back-charged to the Contractor and shall
not be borne by the Owner.
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PART 2 - PRODUCTS (Not applicable)
PART 3 - EXECUTION
3.1 REPAIR AND PROTECTION

A. General: Upon completion of inspection, testing, sample-taking, and similar
services performed on Work, repair damaged Work and restore substrates
and finishes to eliminate deficiencies including defects in visual qualities of
exposed finishes.

B. Except as otherwise indicated, comply with requirements of Contract
Documents for “Cutting and Patching.” Protect Work exposed by or for
service activities and protect repaired Work. Repair and protection is
Contractor’s responsibility, regardless of assignment for inspection, testing, or
similar service.

END OF SECTION 01400
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CONTRACTOR’S STATEMENT OF RESPONSIBILITY

PROJECT: ¢“JIB” Property Waterfront Amenity Phase I — Observation Deck
LOCATION: 705 & 707 Shepard Street, Morehead City, NC 28557

BUDGET CODE: ITEM: DATE:
OWNER: Town of Morehead City, 706 Arendell Street, Morehead City, NC 28557
DESIGNER: MK CHALK ARCHITECTURE, PA, Morehead City, NC

PRIME CONTRACTOR:

CONTRACTOR RESPONSIBLE:

SYSTEM/COMPONENT:___Concrete Piling

I (we) acknowledge the special requirements outlined in the quality assurance plan. I (we) also
acknowledge that control will be exercised to obtain conformance with the construction
documents as approved by the Office of State Construction.

The following procedures will be established and strictly followed to maintain control within our
organization:

The following reporting will be submitted to the Special Inspector, Owner and Architect at the
following frequency:

Reporting method:

Frequency:

The following individuals(s) will be responsible for monitoring the procedures as set forth
above:
Name:

Title:

Qualifications:

Signed this day of , 20

Name Title
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SECTION 01500
TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1 DESCRIPTION

A. Work included: Provided temporary facilities and controls needed for the Work including, but
not necessarily limited to:

hobd =

Temporary utilities such as heat, electricity, water, facsimile machine, and telephone.
Field office for the Contractor’s personnel. (Contractors option).

Sanitary toilet facilities.

Enclosures such as tarpaulins, barricades, and canopies.

Project sign. Not required.

B. Related Work:

1.

Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

Except that equipment furnished by subcontractors shall comply with requirements of
pertinent safety regulations, such equipment normally furnished by the individual trades in
execution of their own portions of the Work are not part of this Section.

Permanent installation and hookup of the various utility lines are described in other
Sections.

1.2 PRODUCT HANDLING

A. Maintain temporary facilities and controls in proper and safe condition throughout progress

of the Work.

1.3 LOCAL REGULATION

A.

Comply with all local ordinances and regulations including parking, storage, local and
temporary facilities.

The General Contractor and Subcontractor employees shall wear at all times, a badge which
includes, company ID#, company names, and address.

The General Contractor and all subcontractors shall comply with all safety provisions of OSHA,

and other regulatory agencies.

PART 2 - PRODUCTS

2.1 UTILITIES

A. Water:

1.

Provide necessary temporary piping and water supply if needed and, upon completion of
the Work, remove such temporary facilities.
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B. Electricity

1. Provide necessary temporary wiring and, upon completion of the Work, remove such
temporary facility.

2. Provide area distribution boxes so located that the individual trades may obtain power
and lighting at points where needed for work, inspection, and safety.

C. Heating: Provide and maintain heat necessary for proper conduct of operations needed in

the Work.

2.2 FIELD OFFICES AND SHEDS

A. Contractor's facilities: (Optional)
1. Provide a field office building and storage facilities adequate in size and accommodation for
Contractor's offices, supply and storage.

B. Sanitary facilities:

1. The General Contractor shall provide and maintain commercial chemical toilets conforming
to State regulations in adequate quantity to provide for those people involved in the
construction of the project. The toilet facilities shall be maintained during the entire period of
construction so as to avoid any nuisance.

2.3 ENCLOSURES

A. Provide and maintain for the duration of construction all scaffolds, tarpaulins, canopies,
warning signs, steps, platforms, bridges, and other temporary construction necessary for
proper completion of the Work in compliance with pertinent safety and other regulations.

1. All apparatus, equipment, temporary and permanent construction shall meet all local and
State labor laws and safety regulations applicable thereto.

PART 3 - EXECUTION

3.1 MAINTENANCE AND REMOVAL

A. The General Contractor shall remove all temporary utilities and facilities at the end of the
construction period or earlier with the Architect's approval if no longer needed.

B. All material including construction debris, surplus materials, etc., which is not to be used on the
project, must be legally disposed of, off the project site, at no cost to the Owner on a weekly

basis.

C. Maintain temporary facilities and controls as long as needed for safe and proper completion

of the Work.

D. Remove such temporary facilities and controls as rapidly as progress of the Work will permit, or
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as directed by the Architect.

END OF SECTION 01500
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SECTION 01620
PRODUCT HANDLING

PART 1 - GENERAL
1.1 DESCRIPTION

Work included: Protect products scheduled for use in the Work by means including, but
not necessarily limited to those described in this Section.

1.2 MANUFACTURERS' RECOMMENDATIONS

Except as otherwise approved by the Architect, determine and comply with manufacturers'
recommendations on product handling, storage, and protection.

1.3 PACKAGING

A. Provide products of same kind from a single source.
B. Deliver products to the job site in the manufacturer's original containers, with labels intact and
legible.

1. Maintain packaged materials with seals unbroken and labels intact until time of use.

2. Promptly remove damaged material and unsuitable items from the job site, and promptly
replace with material meeting the specified requirements, at no additional cost to the
Owner.

C. The Architect may reject as non-complying, material and products that do not bear
identification satisfactory to the Architect as to manufacturer, grade, quality, and other
pertinent information.

1.4 PROTECTION

A. Protect finished surfaces around which equipment and materials are handled.
B. Maintain finished surfaces clean, unmarred, and suitably protected until accepted by the
Owner.

1.5 STORAGE
A. Store products according to manufacturer’s recommendation
B. Schedule delivery to minimize long term storage.
C. Protect all products in storage.

1.6  REPAIRS AND REPLACEMENTS
In the event of damage, promptly make replacements and repairs to the approval of the
Architect, and at no additional cost to the Owner.

END OF SECTION 01620
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SECTION 01700
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL
1.1 AS-BUILT DRAWINGS
A. Contractor shall maintain a set of Record Drawings at the project site. These shall
be kept legible and current, and shall be available at all times for the inspection of the
Architect. All differences or changes in the contract work, or work added, shall be
recorded daily on these Record Drawings in a contrasting color.
B. The Architect shall approve the As-Built Drawings.
C. Receipt and approval of As-Built Drawings are pre-requisites for final payment.
1.2 MANUALS
A. Not required.
1.3 GUARANTEES AND WARRANTIES
A. Contractor shall submit to the Architect before final acceptance three copies of all

warranties, guarantees, and surety bonds. All such documents shall show the name and
location of the project and the name of the Owner.

END OF SECTION 01700
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SECTION 01710
CLEANING

PART 1 - GENERAL

1.1 DESCRIPTION

A. Work included: Throughout the construction period, maintain the building and site in a
standard of cleanliness as described in this Section.

B. Related work:

1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Amendments to General Conditions, Supplementary Conditions,
and Sections in Division 1 of these Specifications.

2. In addition to standards described in this Section, comply with requirements for
cleaning as described in pertinent other Sections of these Specifications.

1.2 QUALITY ASSURANCE
A. Conduct daily inspection to verify that requirements for cleanliness are being met.

B. In addition to the standards described in this Section, comply with pertinent requirements
of governmental agencies having jurisdiction.

PART 2 - PRODUCTS
2.1 COMPATIBILITY

A. Use only the cleaning materials and equipment which are compatible with the surface
being cleaned, as recommended by the manufacturer of the material.

PART 3 - EXECUTION
3.1 PROGRESS CLEANING

A. General:

1. Retain stored items in an orderly arrangement allowing maximum access, not
impeding traffic or drainage, and providing required protection of materials.

2. Do not allow accumulation of scrap, debris, waste material, and other items not
required for construction of this Work.

3. Provide adequate storage for all items awaiting removal from the job site, observing
requirements for fire protection and protection of the ecology.

4. The existing site shall be cleaned daily of all debris and waste material resulting from
the construction operations.

5. All Contractors shall be responsible for cleaning of their work, and residue and
debris caused by their work.

END OF SECTION 01710
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SECTION 01720
PROJECT CLOSEOUT

PART 1 - GENERAL
1.1 CLOSEOUT SUBMITTALS
A. Record Drawings: See Section 01700

B. Record Specifications: Maintain one copy of the Project Manual, including
addenda, as Record Specifications. Mark to show variations in Work
performed in comparison with the text of the Specifications and modifications.

C. Operation and Maintenance Data: Organize data into 3-ring binders as
applicable, with pocket folders for folded sheet information. Mark
identification on front and spine of each binder. Include the following as
applicable:

Emergency instructions.

Spare parts list.

Copies of warranties.

Wiring diagrams.

Shop Drawings and Product Data.

O =

1.2 INSPECTIONS

A. General: Prior to requesting Architect's pre-final and final inspection for certification
of project completion, the Contractor shall fully inspect the work with his own forces
and subcontractors to verify that the work is ready for inspection. The Contractor
shall prepare a punchlist of work to be completed prior to requesting the Architect's
pre-final inspection. All temporary utilities and facilities shall have been discontinued
and removed from site, and final clean up completed.

B. Inspection Procedures: Upon receipt of the Contractor's request, the Architect will
schedule and proceed with a prefinal inspection, or advise the Contractor(s) that
prerequisites are not fulfilled. Following the predfinal inspection the Architect will
prepare a prefinal "Punchlist" identifying work that must be performed prior to
scheduling a final inspection. Following the final inspection, the Architect will either
recommend acceptance of the work to the Owner, or advise the Contractor(s) of
work, which must be performed prior to such that the work has been completed.
Results of inspection will form the final "Punchlist" for final acceptance and be
attached to the Certificate of Substantial Completion.
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1.3 CLOSEOUT PROCEDURES

A. General: Prior to requesting final payment, all requirements set forth within
the Construction Documents shall be met, including the following:

1.

Complete all work and punch list items. Provide written certification that
all punchlist items have been completed or note reasons for any
exceptions.

2. Complete all cleaning.

3. Submit one copy of approved shop drawings and submittals to the
owner.

4.  Submit all required guarantees, warranties, and certification, original
and two copies.

5. Submit all Operation and Maintenance Instruction Manuals, in triplicate
(if applicable).

6. Instruct Owner in operation of equipment (if applicable).

7. Submit all extra stock and spare parts, where required, in quantities
indicated.

8.  Submit list of final finish and materials selections (if applicable).

9. Submit Project Record Drawings (As-Builts).

10. Submit listing of subcontractors and major materials/components,
including identification of distributors and addresses of same.

11. Submit Builder's Risk Cancellation Notice, in triplicate.

12. Submit Certificate indicating the amounts of state and local sales taxes
paid, in triplicate.

13.  Submit Final Payment Requisition, in quantities indicated.

14. Submit Contractor's Affidavit of Payment of Debts and Claims, in
triplicate.

15.  Submit Contractor's Affidavit of Release of Liens, in triplicate.

16.  Submit Consent of Surety Company to Final Payment, in triplicate.

17. Advise Owner of pending insurance changeover requirements.

18. Changeover locks and transmit keys to Owner (if applicable).

19.  Complete startup testing of systems and instruction of operation and
maintenance personnel (if applicable).

20. Remove temporary facilities and controls.

21. Touch up, repair, and restore marred, exposed finishes.

22. Obtain final inspections from authorities having jurisdiction.

23. Obtain certificate of occupancy.

B. Upon receipt of a request for inspection, Owner and Architect will proceed

with inspection or advise Contractor of unfilled requirements. Architect will
prepare the Certificate of Substantial Completion after inspection or advise
Contractor of items that must be completed or corrected before the certificate
will be issued.
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C. Request inspection for certification of final acceptance and final payment,
once the following are complete:

1. Submit final payment request with releases of liens and supporting
documentation. Include insurance certificates.
2. Submit a copy of the Substantial Completion inspection list stating that
each item has been completed or otherwise resolved for acceptance.

3. Submit consent of surety to final payment.

D. Architect will reinspect the Work on receipt of notice that the Work has been
completed.
1. On completion of reinspection, Architect will prepare a certificate of

final acceptance. If the Work is incomplete, Architect will advise
Contractor of the Work that is incomplete or obligations that have not
yet been fulfilled.

1.4 FINAL CLEANING

A. Clean each surface or item as follows before requesting inspection for
certification of Substantial Completion:

1. Remove labels that are not permanent.

2. Clean transparent materials, including tile.

3. Clean exposed finishes to a dustfree condition, free of stains, films and
foreign substances.

4.  Clean the site. Sweep paved areas; remove stains, spills, and foreign
deposits. Rake grounds to a smooth, even-textured surface.

END OF SECTION 01700
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SECTION 02060
DEMOLITION

PART 1 GENERAL

1.1 WORK INCLUDED

A.

Provide labor, materials, equipment, and supervision necessary to perform
operations of demolition, which include, but are not limited to the following:
1. Provide demolition in areas required by these specifications and in other
areas not specifically described but required to perform the work listed in
these specifications and as shown on the project drawings.

2. Removal and disposal of all demolished materials from site unless
otherwise noted by the Owner.

1.2 EXISTING CONDITIONS

Conduct demolition to minimize interference with adjacent existing
structures and existing site elements, both above and below grade.

Provide, erect, and maintain temporary barriers and security devices where
applicable.

Conduct operations with minimum interference to public or private
thoroughfares. Maintain protected egress and access at all times.

Do not close or obstruct sidewalks or building entrances without scheduling
with Owner.

PART 2 - PRODUCTS

Not Used.

PART 3 EXECUTION

3.1 PREPARATION

A.

B.

Protect existing site elements, and adjacent structures which are not to be
demolished.

Erect and maintain temporary fences, barricades or guards, on a daily basis.
Contractor is responsible for damage to the existing site elements and
adjacent structures as a result of improper protection.

3.2  EXECUTION

A.

Demolish items/areas indicated on project drawings and/or the project
manual in an orderly and careful manner. Protect existing supporting
structural members.

“JIB” Property Waterfront Amenity Phase | - Observation Deck 02060-1



B. Cease operations and notify Architect immediately if adjacent structures
appear to be endangered. Do not resume operations until corrective
measures have been taken.

C. Except where noted otherwise, immediately remove demolished materials
from site and lawfully dispose of all materials. Upon completion of
Work, leave areas of Work in clean condition.

D. Do not burn or bury materials on site.

END OF SECTION 02060
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SECTION 02200A
SUBSURFACE INFORMATION

PART 1 — GENERAL
1.1 EXISTING SOILS REPORT
A. A copy of the soil boring report for the project area is available upon request
from the Architect.
1.2 INTERPRETATION/DISCLAIMER
A. Soil Investigation Data: Provided only for information and the convenience of
the Contractor. The accuracy of the soils data report is not warranted by the
owner, architect, or civil engineer.
B. Soil investigation data is NOT part of the contract documents.
PART 2- PRODUCTS
Not applicable to this section

PART 3- EXECUTION

Not applicable to this section

END OF SECTION 02200A

“JIB” Property Waterfront Amenity Phase | - Observation Deck 02200 A-1



SECTION 02360
CONCRETE PILES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  Section includes solid, precast prestressed concrete piles.

1.3 UNIT PRICES

A.  The Contract Sum: Base the Contract Sum on number and dimensions of piles indicated from
tip to cutoff.

B. Work of this Section is affected as follows:

1.

Additional payment for pile lengths in excess of that indicated, and credit for pile lengths
less than that indicated, will be calculated at unit prices stated in the Contract, based on
net addition or deduction to total pile length as determined by Architect measured to
nearest 12 inches.

Additional payment for number of piles in excess of that indicated, and credit for number
of piles less than that indicated, will be calculated at unit prices stated in the Contract.
Unit prices include labor, materials, tools, equipment, and incidentals for furnishing,
driving, cutting off, capping, and disposing of cutoffs.

Test piles that become part of permanent foundation system will be considered as an
integral part of the Work.

No payment will be made for rejected piles, including piles driven out of tolerance,
defective piles, or piles damaged during handling or driving.

14 PERFORMANCE REQUIREMENTS

A.  Structural Performance: Piles shall withstand transportation, erection, and driving stresses and
design loads within limits indicated and under conditions existing at Project site.

1.

Design Loads: 10 kips vertical and 1.5 kips lateral.

1.5 ACTION SUBMITTALS

A.  Product Data: For each type of product indicated.
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B.  Shop Drawings: For concrete piles. Prepared by or under the supervision of a qualified
professional engineer detailing fabrication and lifting devices necessary for handling and
driving piles.

1. Indicate pile dimensions, cross sections, locations, and sizes. Show details of pile shoes.

2. Indicate types of reinforcement, including prestressing strand, and detail fabricating,
bending, and placing.

3. Indicate layout and dimensions, and identify each pile. Indicate welded connections by

AWS standard symbols. Detail cast-in hardware.

Indicate transportation, storage, and lifting points.

Include arrangement of static pile reaction frame, test and anchor piles, equipment, and
instrumentation. Submit structural analysis data signed and sealed by the qualified
professional engineer responsible for their preparation.

ook

1.6 INFORMATIONAL SUBMITTALS
A.  Qualification Data: For qualified Installer, manufacturer and manufacturer testing agency.
B.  Design Mixes: For each concrete mix.

C.  Material Certificates: For steel reinforcements, prestressing strand and concrete admixtures,
from manufacturer.

D.  Material Test Reports: For concrete materials.

E. Pile-Driving Equipment Data: Include type, make, and rated energy range; weight of striking
part of hammer; weight of drive cap; and, type, size, and properties of hammer cushion (if
contractor selects to drive piling).

F. Pile-Driving / Installation Records: Including but not limited to as built locations, plumbness,
compliance with dimension tolerances, elevation of tip of pile, load bearing capacity, vertical
elevation of top of pile, etc. Submit within three days of driving each pile.

G.  Field quality-control reports.

H.  Preconstruction Photographs: Photographs or video of existing conditions of adjacent
construction. Submit before the Work begins.

1.7 QUALITY ASSURANCE

A.  Manufacturer Qualifications: A qualified manufacturer complying with the following:
1. PCI Plant Certification Program: Participates in PCI's Plant Certification Program and is
designated a PCI-Certified Plant for C3 product group and category, or better.

B.  Installer Qualifications: Manufacturer's authorized representative who is trained and approved
for installation of units required for this Project, or installer with minimum of five years’
experience in driving and installation of concrete piling of similar lengths and embedment in
similar conditions.
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1. Installer's responsibility includes engaging a qualified professional engineer to prepare
pile-driving / installation records.

C.  Testing Agency Qualifications: An independent testing agency qualified according to
ASTM C 1077 and ASTM E 329 for testing indicated.

D.  Design Practices: Comply with ACI 318 and the recommendations in PCI Committee Report:
"Recommended Practice for Design, Manufacture and Installation of Prestressed Concrete
Piling."

E. Quality-Control Standard: For manufacturing procedures and testing requirements, quality-
control recommendations, and dimensional tolerances for piles, comply with applicable
requirements in PCI MNL-116, "Manual for Quality Control for Plants and Production of
Structural Precast Concrete Products."

F. Comply with requirements in ACI 301, "Specifications for Structural Concrete."

G.  Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel"
2. AWS D1.4/D1.4M, "Structural Welding Code - Reinforcing Steel."

H.  Preinstallation Conference: Conduct conference at Project site.

1.8 DELIVERY, STORAGE, AND HANDLING

A.  Deliver piles to Project site in such quantities and at such times to ensure continuity of
installation. Handle and store piles at Project site to prevent cracking, distorting, warping, or
other physical damage, and so markings are visible.

B.  Lift and support piles only at designated lifting or supporting points as shown on Shop
Drawings.
1.9 PROJECT CONDITIONS

A.  Protect structures, underground utilities, and other construction from damage caused by pile
driving.

B. Site Information: A geotechnical report has been prepared for this Project and is referenced
elsewhere in the Project Manual for information only.

C.  Preconstruction Photographs: Inventory and record the condition of adjacent structures,
underground utilities, and other construction. Provide photographs or video of conditions that
might be misconstrued as damage caused by pile driving.
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PART 2 - PRODUCTS

2.1

22

23

24

A.

MOLD MATERIALS

Molds: Provide molds of metal, plastic, wood, or another material that is nonreactive with
concrete and will produce required finish surfaces. Slip forms will not be permitted.

STEEL REINFORCEMENT

Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed.

Plain Steel Wire: ASTM A 82/A 82M, as drawn.

Deformed-Steel Wire: ASTM A 496/A 496M.

PRESTRESSING TENDONS

Prestressing Strand: ASTM A 416/A 416M, Grade 270; uncoated, seven-wire, low-relaxation
strand.

CONCRETE MATERIALS

General: Limit water-soluble chloride ions in concrete to the maximum percentage by mass of
cementitious material permitted by ACI 318 (ACI 318M), but not more than 0.06 percent.

Portland Cement: ASTM C 150, Type I, of same type, brand, and source.

1. Fly Ash: ASTM C 618, Class C or F.
2. Silica Fume: ASTM C 1240, amorphous silica.

Normal-Weight Aggregates: Except as modified by PCI MNL-116, ASTM C 33, with coarse
aggregates complying with Class 4S. Provide aggregates from single source.

1. Nominal Maximum Size of Aggregate: 3/4 inch.

Water: Potable, free of deleterious material that may affect color stability, setting, or strength of
concrete, and complying with chemical limits of PCI MNL-116.

Admixtures: Provide admixtures certified by manufacturer to be compatible with other
admixtures.

Air-Entraining Admixture: ASTM C 260.

Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

Retarding Admixture: ASTM C 494/C 494M, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
Water-Reducing and Accelerating Admixture: ASTM C 494/C 494M, Type E.
High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.

High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G.

Nk L=
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25

2.6

2.7

*

Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type I1.

9. Non-Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, non-

set-accelerating, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of

forming a protective barrier and minimizing chloride reactions with steel reinforcement

in concrete. Use in all piles.

a. Products: Subject to compliance with requirements, available products that may be
incorporated into the Work include, but are not limited to, provide one of the
following with a dosage rate of 3 gallons per cubic yard:

b. Cortec Corporation; MCI- 2000
c. Euclid Chemical Co.; Eucon BCN
d. Master Builders, Inc.; Rheocrete CNI
€. Sika Corporation; Sika CNI or FerroGard 901
f. W.R. Grace & Co.; DCI-S.
PILE ACCESSORIES

Pile Shoes: 1-inch-thick, minimum, carbon-steel plate fabricated to match shape of pile tip.

Pile Splices: No splices permitted.

CONCRETE MIXES
Prepare design mixes for each type of concrete required.

1. Limit use of fly ash and silica fume to not exceed, in total, 25 percent of portland cement
by weight.

Design mixes may be prepared by a qualified independent testing agency or by qualified
personnel at precast manufacturing plant at precast manufacturer's option.

Proportion mixes by either laboratory trial batch or field test data methods according to
ACI211.1, with materials to be used on Project, to provide normal-weight concrete with the
following properties:

1. Compressive Strength (28 Days): 6000 psi.
2. Maximum Water-Cementitious Material Ratio: 0.40.

Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight
concrete at point of placement having an air content of 2.5 to 4.5 percent.

FABRICATION

Molds: Accurately construct molds, mortar tight, of sufficient strength to withstand pressures
due to concrete placement, temperature changes, and for pretensioning and detensioning
operations. Maintain molds to provide completed piles of shapes, lines, and dimensions
indicated, within fabrication tolerances specified in PCI MNL-116 and PCI MNL-135.
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1. Unless molds are stripped before detensioning, design molds so stresses are not induced
in piles due to deformation of concrete under prestress or movement during detensioning.
2. Chamfer edges and corners of square piles.

B.  Reinforcement: Comply with recommendations in CRSI's "Manual of Standard Practice" for
fabricating, placing, and supporting reinforcement. Clean reinforcement of loose rust and mill
scale, earth, and other materials that reduce or destroy bond with concrete.

1. Accurately position, support, and secure reinforcement against displacement by molds,
construction, or concrete placement. Locate and support reinforcement by metal chairs,
runners, bolsters, spacers, and hangers, as required.

2. Place reinforcement to obtain at least the minimum coverages for concrete protection.
Arrange, space, and securely tie bars and bar supports to hold reinforcement in position
while placing concrete. Set wire ties so ends are directed into concrete, not toward
exposed concrete surfaces.

C.  Prestress tendons for piles by either pretensioning or post-tensioning methods. Comply with
PCI MNL-116.

D.  Pile Shoes: Accurately position and secure pile shoes at pile tips so as to not affect pile
alignment during driving. Weld pile shoes to longitudinal reinforcements.

E. Pile Splices: Not permitted.

F. Mix concrete according to PCI MNL-116 and requirements in this Section. After initial concrete
batching, no additional water may be added.

G.  Place concrete in a continuous operation to prevent seams or planes of weakness from forming
in piles. Comply with requirements in PCI MNL-116 for measuring, mixing, transporting, and
placing concrete.

1. Thoroughly consolidate placed concrete by internal and external vibration without
dislocating or damaging reinforcement and built-in items. Use equipment and procedures
complying with PCI MNL-116.

2. Comply with ACI 306.1 procedures for cold-weather concrete placement.

3. Comply with ACI 305R recommendations for hot-weather concrete placement.

H.  Identify pickup points of piles with permanent markings corresponding with markings indicated
on Shop Drawings. Imprint casting date on each pile.

L Cure concrete according to requirements in PCI MNL-116 by moisture retention without heat or
by accelerated heat curing using low-pressure live steam or radiant heat and moisture.

L. Delay detensioning piles until concrete has attained at least 75 percent of its compressive
strength as established by test cylinders cured under the same conditions as concrete.

1. If concrete has been heat cured, detension while concrete is still warm and moist to avoid
dimensional changes that may cause cracking or undesirable stresses.
2. Detension pretensioned tendons either by gradually releasing tensioning jacks or by heat-

cutting tendons, using a sequence and pattern to prevent shock or unbalanced loading.
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Where ends of strands will not be enclosed or covered, cut flush and cover with a high-strength
mortar bonded to unit with an epoxy-resin bonding agent.

Fabricate precast prestressed concrete piles straight and true to size and shape with exposed
edges and corners precise and true so each finished unit complies with PCI MNL-116 and
PCI MNL-135 product tolerances.

Finish: Fabricate concrete piles with normal plant-run finish produced in forms that impart a
smooth finish to concrete. Small surface holes caused by air bubbles, normal color variations,
form joint marks, and minor chips and spalls will be tolerated. Major or unsightly
imperfections, honeycombs, or structural defects are not permitted.

Finish unformed surfaces by trowel unless otherwise indicated. Consolidate concrete, bring to
proper level with straightedge, float, and trowel to a smooth, uniform finish.

Pile-Length Markings: Mark each pile with horizontal lines at 12-inch intervals; label the
distance from pile tip at 60-inch intervals. Maintain markings on piles until installed.

SOURCE QUALITY CONTROL

Testing Agency: Manufacturer or contractor shall engage a qualified independent testing agency
to evaluate pile manufacturer's quality-control and testing methods, or the manufacturer shall
comply with the requirements of Para. 1.7.A manufacturer qualifications.

1. Additionally, allow Owner's testing agency access to material storage areas, concrete
production equipment, concrete placement, and curing facilities. Cooperate with Owner's
testing agency and provide samples of materials and concrete mixes as may be requested
for additional testing and evaluation.

Testing: Test and inspect piles according to PCI MNL-116.
Strength of piles will be considered deficient if units fail to comply with requirements.

Testing: If there is evidence that strength of piles may be deficient or may not comply with
PCIMNL-116 requirements, Owner will employ an independent testing agency to obtain,
prepare, and test cores drilled from hardened concrete to determine compressive strength
according to ASTM C 42/C 42M. (See Section 1400 Quality Control regarding payment for
testing).

1. A minimum of three representative cores shall be taken from piles of suspect strength,
from locations directed by Architect.

2. Cores shall be tested, following immersion in water, in a wet condition per ACI 301 if
piles will be wet under service conditions.

3. Cores shall be tested in an air-dry condition per ACI 301 if piles will be dry under service
conditions.

4. Strength of concrete for each series of three cores shall be considered satisfactory if

average compressive strength is at least 85 percent of the 28-day design compressive
strength and no core compressive strength is less than 75 percent of the 28-day design
compressive strength.
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E.

F.

5. Test results shall be reported in writing on same day that tests are performed, with copies
to Architect, Contractor, and pile manufacturer. Test reports shall include the following:

Project identification name and number.

Date when tests were performed.

Name of precast concrete manufacturer.

Name of concrete testing agency.

Identification letter, name, and type of pile represented by core tests; design
compressive strength; type of break; compressive strength at break, corrected for
length-diameter ratio; and direction of applied load to core in relation to horizontal
plane of concrete as placed.

®an os

Patching: If core test results are satisfactory and piles comply with requirements, solidly fill
core holes with patching mortar and finish to match adjacent pile surfaces.

Piles will be considered defective if they do not pass tests and inspections.

PART 3 - EXECUTION

3.1

3.2

33

A.

A.

B.

C.

A.

EXAMINATION

Site Conditions: Existing timber piling are located within project site. Contractor responsible
for removing any existing piling located in the place of new piles. Contractor must visit site to
view the existing site conditions prior to bid.

DRIVING EQUIPMENT — CONTRACTOR INSTALLATION OPTION

Pile Hammer: Air-, steam-, hydraulic-, or diesel-powered type capable of consistently
delivering adequate peak-force duration and magnitude to develop the ultimate capacity
required for type and size of pile driven and character of subsurface material anticipated.

1. Use pile hammer capable of adjustment to deliver reduced impact to maintain tensile
stress within 70 percent of yield strength of pile reinforcement.

Hammer Cushions and Driving Caps: Between hammer and top of pile, provide hammer
cushion and steel driving cap as recommended by hammer manufacturer and as required to
drive pile without damage.

Leads: Use fixed, semifixed, or hanging-type pile-driver leads that will hold full length of pile
firmly in position and in axial alignment with hammer.

INSTALLING PILES — CONTRACTOR INSTALLATION OPTION

General: Continuously jet or drive piles to elevations indicated — install piles until top of pile is

at finish elevation — no cut-offs permitted. Establish and maintain axial alignment of leads and
piles before and during jetting or driving.
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B.  Predrilling: Provide pre-excavated holes where indicated, to depths indicated. Drill holes with a
diameter less than the largest cross-section dimension of pile.

C.  Heaved Piles: Redrive heaved piles to tip elevation at least as deep as original tip elevation with
a driving resistance at least as great as original driving resistance.

D. Installation Tolerances: Install piles without exceeding the following tolerances, measured at

pile heads:

1. Location: 4 inches from location indicated after initial driving, and 6 inches after pile
driving is completed.

2. Plumb: Maintain 1 inch in 4 feet from vertical, or a maximum of 4 inches, measured

when pile is aboveground in leads.

E.  Withdraw damaged or defective piles and piles that exceed driving tolerances and install new
piles within driving tolerances.

1. Fill holes left by withdrawn piles using cohesionless soil material such as gravel, broken
stone, and gravel-sand mixtures. Place and compact in lifts not exceeding 72 inches.
2. Fill holes left by withdrawn piles as directed by Architect.

F. Abandon and cut off rejected piles as directed by Architect. Leave rejected piles in place and
install new piles in locations as directed by Architect.

G.  Cutting Off: Not permitted.

H.  Buildups: Construct buildups to elevations indicated of cast-in-place reinforced concrete with
compressive strength not less than 6000 psi at 28 days.

L Pile-Installing Records: Maintain accurate installation records for each pile, compiled and
attested to by a qualified professional engineer hired by the Owner. Include the following data:

1. Project name and number.

2. Name of Contractor.

3. Type of pile and date of casting.

4. Pile location in pile group and designation of pile group.
5. Sequence of driving in pile group.

6. Pile dimensions.

7. Ground elevation.

8. Elevation of tips after driving.

9. Final tip and cutoff elevations of piles after driving pile group.
10.  Records of redriving.

11.  Elevation of splices.

12.  Type, make, model, and rated energy of hammer.

13.  Weight and stroke of hammer.

14.  Type of pile-driving cap used.

15.  Cushion material and thickness.

16.  Actual stroke and blow rate of hammer.

17.  Pile-driving start and finish times, and total driving time.
18.  Time, pile-tip elevation, and reason for interruptions.
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19.  Number of blows for every 12 inches of penetration, and number of blows per 1 inch for
the last 6 inches of driving.

20.  Pile deviations from location and plumb.

21.  Preboring, jetting, or special procedures used.

22.  Unusual occurrences during pile driving.

34 FIELD QUALITY CONTROL

A.  Special Inspections: Owner will engage a qualified special inspector to perform the following
special inspections:

1. Pile foundations.

B.  Testing Agency: The owner will provide a qualified independent testing agency to perform tests
and inspections in addition to the contractor provided tests and inspections.

C.  Tests and Inspections:
1. Dynamic Pile Testing: High-strain dynamic monitoring shall be performed and reported
according to ASTM D 4945 during initial driving and during restriking on 4 single piles.
2. Low-strain integrity measurement shall be performed and reported for each pile.

3.5 DISPOSAL

A.  Remove withdrawn piles and cutoff sections of piles from site and legally dispose of them off
Owner's property.

END OF SECTION 02360
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SECTION 06100
EXTERIOR ROUGH CARPENTRY

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Elevated decks including wood decking, railings and support framing.

DEFINITIONS

Boards: Lumber of less than 2 inches nominal in thickness and 2 inches nominal or
greater width.

Dimension Lumber: Lumber of 2 inches nominal or greater but less than 5 inches
nominal in least dimension.

Timber: Lumber of 5 inches nominal or greater in least dimension.

Lumber grading agencies, and the abbreviations used to reference them, include the
following:

1. SPIB: The Southern Pine Inspection Bureau.

ACTION SUBMITTALS

Product Data: For preservative-treated wood products, post installed anchors,
miscellaneous metals, and metal framing anchors.

1.  For preservative-treated wood products, include chemical treatment
manufacturer's written instructions for handling, storing, installing, and finishing
treated material.

2. For metal framing anchors, include installation instructions.

INFORMATIONAL SUBMITTALS

Material Certificates:
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1.6

For lumber specified to comply with minimum allowable unit stresses. Indicate
species and grade selected for each use and design values approved by ALSC's
Board of Review.

For preservative-treated wood products. Indicate type of preservative used and
net amount of preservative retained. For products receiving a waterborne
treatment, include statement that moisture content of treated materials was
reduced to levels specified before shipment to Project site.

Certificates of Inspection: Issued by lumber grading agency for exposed wood products
not marked with grade stamp.

Evaluation Reports: For the following:

el NS

Preservative-treated wood products.
Expansion anchors.

Metal framing anchors.

Decking fasteners.

DELIVERY, STORAGE, AND HANDLING

Store materials under cover and protected from weather and contact with damp or wet
surfaces. Stack lumber flat with spacers between each bundle to provide air circulation.
Provide for air circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1

A.

LUMBER, GENERAL

Lumber: Comply with DOC PS 20 and with applicable rules of grading agencies
indicated. If no grading agency is indicated, provide lumber that complies with the
applicable rules of any rules-writing agency certified by ALSC's Board of Review.
Provide lumber graded by an agency certified by ALSC's Board of Review to inspect
and grade lumber under the rules indicated.

1.
2.

Factory mark each item with grade stamp of grading agency.

For items that are exposed to view in the completed Work, mark grade stamp on
end or back of each piece or omit grade stamp and provide certificates of grade
compliance issued by grading agency.

Where nominal sizes are indicated, provide actual sizes required by DOC PS 20
for moisture content specified. Where actual sizes are indicated, they are
minimum dressed sizes for dry wood products.

Provide dressed lumber, S4S, unless otherwise indicated.
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2.2

2.3

24
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Certified Wood: Wood products shall be produced from wood obtained from forests
certified by an FSC-accredited certification body to comply with FSC STD-01-001,
"FSC Principles and Criteria for Forest Stewardship."

DIMENSION LUMBER

Maximum Moisture Content: 19 percent.

Exposed Lumber: Provide material hand selected for freedom from characteristics, on
exposed surfaces and edges, that would impair finish appearance, including decay,
honeycomb, knot holes, shake, splits, torn grain, and wane.

Deck Framing: No. 2 grade and the following species:
1. Southern pine; SPIB.

Dimension Lumber Posts: No. 2 grade and the following species:

1. Douglas fir-larch, Douglas fir-larch (North), or Douglas fir-south; NLGA,
WCLIB, or WWPA.

2. Mixed southern pine; SPIB.

Dimension Lumber Decking: No. 2 grade and the following species:

1. Douglas fir-larch, Douglas fir-larch (North), or Douglas fir-south; NLGA,
WCLIB, or WWPA.

2. Mixed southern pine; SPIB.

BOARDS

Maximum Moisture Content: 19 percent.

Provide boards hand selected for freedom from characteristics, on exposed surfaces and
edges, that would impair finish appearance, including decay, honeycomb, knot holes,
shake, splits, torn grain, and wane.

Board Decking and Stair Treads: 2-inch-thick radius-edged decking of the following
species and grades:

1. Southern pine, No. 2, SPIB.

TIMBER

Maximum Moisture Content: 19 percent.

Dressing: Provide dressed timber (S4S) unless otherwise indicated.

Timber Posts: Southern pine; No. 2, SPIB.

Timber Splitcaps: Southern pine; No. 2 Dense, SPIB.
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2.5

2.6

m o o w

Timber Cross Braces: Southern pine; Marine No. 1 / No. 2, SPIB

PRESERVATIVE TREATMENT

Pressure treat boards and dimension lumber with waterborne preservative according to
AWPA C2.

Pressure treat timber with waterborne preservative according to AWPA C15
requirements for "sawn building poles and posts as structural members."

1.  Treatment with CCA shall include post-treatment fixation process.
Preservative Chemicals: Acceptable to authorities having jurisdiction.
Use process that includes water-repellent treatment.

After treatment, redry boards, dimension lumber, and timber to 19 percent maximum
moisture content.

Mark treated wood with treatment quality mark of an inspection agency approved by
ALSC's Board of Review.

Application: Treat all exterior rough carpentry unless otherwise indicated.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements
specified in this article for material and manufacture. Provide nails or screws, in
sufficient length, to penetrate not less than 1-1/2 inches into wood substrate.

1. Use fasteners with hot-dip zinc coating complying with ASTM A 153/A 153M
unless otherwise indicated.
2. For decking to stringers/joists fasteners, use stainless-steel fasteners.

Nails: ASTM F 1667.
Wood Screws: ASME B18.6.1.
Lag Screws: ASME B18.2.1.

Carbon-Steel Bolts: ASTM A 325 with ASTM A 563 heavy hex nuts and, where
indicated, flat washers, all hot-dip zinc coated.

Postinstalled Anchors: Stainless-steel, chemical or torque-controlled expansion anchors
with capability to sustain, without failure, a load equal to six times the load imposed
when installed in unit masonry assemblies and equal to four times the load imposed
when installed in concrete as determined by testing per ASTM E 488 conducted by a
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qualified independent testing and inspecting agency. All postinstalled anchors must be
IBC 2012 code compliant in cracked concrete for their intended use.

1. Stainless-steel bolts and nuts complying with ASTM F 593 and ASTM F 594,
Alloy Group 1 or 2.
METAL FRAMING ANCHORS

Manufacturers: Subject to compliance with requirements, provide products by one of
the following:

Basis-of-Design Products: Subject to compliance with requirements, provide products
indicated on Drawings or comparable products by one of the following:

Cleveland Steel Specialty Co.

Harlen Metal Products, Inc.

KC Metals Products, Inc.

Simpson Strong-Tie Co., Inc.

Southeastern Metals Manufacturing Co., Inc.
USP Structural Connectors.

S e

Allowable Design Loads: Provide products with allowable design loads, as published
by manufacturer, that meet or exceed those indicated on Drawings. Manufacturer's
published values shall be determined from empirical data or by rational engineering
analysis and demonstrated by comprehensive testing performed by a qualified
independent testing agency.

Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with
ASTM A 653/A 653M, G90 coating designation.

Stainless-Steel Sheet: ASTM A 666, Type 304.

PART 3 - EXECUTION

3.1

A.

32

EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with
requirements for installation tolerances and other conditions affecting performance of
the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean substrates of projections and substances detrimental to application.
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INSTALLATION, GENERAL

Set exterior rough carpentry to required levels and lines, with members plumb, true to
line, cut, and fitted. Fit exterior rough carpentry to other construction; scribe and cope
as needed for accurate fit.

Framing Standard: Comply with AF&PA's "Details for Conventional Wood Frame
Construction" unless otherwise indicated.

Install wood decking and stair treads with crown up (bark side down).
Install metal framing anchors to comply with manufacturer's written instructions.
Do not splice structural members between supports unless otherwise indicated.

Provide blocking and framing as indicated and as required to support facing materials,
fixtures, specialty items, and trim.

Sort and select lumber so that natural characteristics will not interfere with installation
or with fastening other materials to lumber. Do not use materials with defects that
interfere with function of member or pieces that are too small to use with minimum
number of joints or optimum joint arrangement.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-
treated lumber.
1. Use copper naphthenate for items not continuously protected from liquid water.

Securely attach exterior rough carpentry work to substrate by anchoring and fastening
as indicated, complying with the following:
1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

Use common wire nails unless otherwise indicated. Select fasteners of size that will not
fully penetrate members where opposite side will be exposed to view. Make tight
connections between members. Install fasteners without splitting wood; do not
countersink nail heads unless otherwise indicated.

For exposed work, arrange fasteners in straight rows parallel with edges of members,
with fasteners evenly spaced, and with adjacent rows staggered.

ELEVATED DECK JOIST FRAMING INSTALLATION

General: Install joists with crown edge up and support ends of each member with not
less than 1-1/2 inches of bearing on wood or metal. Attach floor joists where framed
into wood supporting members by using wood ledgers as indicated or, if not indicated,
by using metal joist hangers. Do not notch joists.
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B.  Frame openings with headers and trimmers supported by metal joist hangers; double
headers and trimmers where span of header exceeds 48 inches.

C. Lap members framing from opposite sides of beams or girders not less than 12 inches

and securely tie opposing members together. Provide solid blocking of 2-inch nominal
(38-mm actual) thickness by depth of joist over supports.

END OF SECTION 06100
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Permit Class Permit Number
MODIFICATION/MAJOR 97-05
STATE OF NORTH CAROLINA
Department of Environment and Natural Resources
and
Coastal Resources Commission

Permit

X Major Development in an Area of Environmental Concern
pursuant to NCGS 113A-118

Excavation and/or filling pursuant to NCGS 113-229

Issued to Town of Morehead City, 706 Arendell Street, Morehead City, NC 28557

Authorizing development in Carteret County at Harbor Channel. at Morehead City

Waterfront , as requested in the permittee’s application dated _2/12/13 including
attached workplan drawings (4), 3 dated 2/11/13 and 1 dated 2/21/13

This permit, issued on _April 30, 2013 , is subject to compliance with the application (where consistent
with the permit), all applicable regulations, special conditions and notes set forth below. Any violation of these terms may
be subject to fines, imprisonment or civil action; or may cause the permit to be null and void.

Urban Waterfront Development

1) Unless specifically altered herein, this permit authorizes the construction of the municipal pavilion
including the restrooms, open deck and observation deck, all as depicted in the attached permit
application and workplan drawings.

2) All construction shall comply with all applicable requirements of the N.C. Building Code.

(See attached sheets for Additional Conditions)

This permit action may be appealed by the permittee or Signed by the authority of the Secretary of DENR and the
other qualified persons within twenty (20) days of the issuing Chairman of the Coastal Resources Commission.
date. An appeal requires resolution prior to work initiation or
continuance as the case may be.

z
This permit must be accessible on-site to Department = vine f A7
personnel when the project is inspected for compliance. ygj‘;"}“{ _ v !/”}?/M%j /
/ : / Braxton/C“Davis, Director
/ Division of Coastal Management

Any maintenance work or project modification not covered
hereunder requires further Division approval.

All work must cease when the permit expires on This permit and its conditions are hereby accepted.
December 31, 2016
B e
In issuing this permit, the State of North Carolina agrees - R : ez —

that your project is consistent with the North Carolina Coastal e :
Management Program. (// Signature of Permittee




Town of Morehead City Permit #97-05

3)

4)

5)

6)

7

8)

9)

10)

11)

12)

Page 2 of 3
ADDITIONAL CONDITIONS

Docking Facility

No sewage, whether treated or untreated, shall be discharged at any time from any boats using the
docking facility. Any sewage discharge at the docking facility shall be considered a violation of this
permit for which the permittee is responsible. This prohibition shall be applied and enforced throughout
the entire existence of the permitted structure.

This permit authorizes only the docks, piers, and other structures and uses located in or over the water
that are expressly and specifically set forth in the permit application. No other structure, whether
floating or stationary, shall become a permanent part of this docking facility without permit
modification. No non-water dependent uses of structures shall be conducted on, in or over Public Trust
waters without permit modification.

The docking facility piers and associated structures shall have a minimum setback distance of 15 feet
between any parts of the docking facility and the adjacent property owner’s riparian access corridor.

No attempt shall be made by the permittee to prevent the full and free use by the public of all navigable
waters at or adjacent to the authorized work.

The authorized structure and associated activity shall not cause an unacceptable interference with
navigation.

The permittee shall install and maintain at his expense any signal lights or signals prescribed by the U.S.
Coast Guard, through regulation or otherwise, on the authorized facilities. At a minimum, permanent
reflectors shall be attached to the structure in order to make it more visible during hours of darkness or
inclement weather.

This permit authorizes 10 boat slips in association with this docking facility.

Easement
An Easement from the Department of Administration’s State Property Office may be required under
N.C.G.S. 146-12(e). The permittee shall contact the State Property Office at 919-807-4650 prior to the
initiation of construction of any structures over state-owned submerged lands to determine if such an
casement will be required. Any required easements shall be obtained, and a copy provided to the
Division of Coastal Management at 400 Commerce Avenue, Morehead City, NC 28557, prior to
construction of any new boat slips or other docking facilities authorized under this permit.

General

No vegetated wetlands or open water areas shall be excavated or filled, even temporarily.

This permit does not authorize the excavation of any shallow bottom habitat, including "kicking" with
boat propellers.
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Town of Morehead City Permit #97-05

13)

14)

15)

16)

Page 3 of 3
ADDITIONAL CONDITIONS

The permittee shall maintain the authorized work in good condition and in conformance with the terms
and conditions of this permit. The permittee is not relieved of this requirement if he abandons the
permitted activity without having it transferred to a third party.

This permit shall not be assigned, transferred, sold, or otherwise disposed of to a third party without the
written approval of the Division of Coastal Management.

The permittee and/or his or her contractor shall meet with a representative of the Division prior to
project initiation.

This permit does not eliminate the need to obtain any additional state, federal or local permits, approvals
or authorizations that may be required, including but not limited to an individual permit from the U.S.
Army Corps of Engineers and/or a Stormwater Permit from the NC Division of Water Quality.

NOTE: It is strongly recommended that the permittee exercise all available precautions in the day-to-day

operation of the permitted activities to prevent waste from entering the adjacent waters. Such
discharge, either directly or indirectly, to adjacent waters could contravene state water quality
standards, thereby violating state law.

NOTE: Future development of the permittee’s property may require a modification of this permit.

Contact a representative of the Division at (252)808-2808 prior to the commencement of any
such activity for this determination.

NOTE: The N.C. Division of Water Quality has authorized the proposed project under DWQ Project No.

05-0521v2.




FORM OF PROPOSAL

Town of Morehead City Contract:
706 Arendell Street Bidder:
Morehead City, NC 28557 Date:

The undersigned, as bidder, hereby declares that the only person or persons interested in this
proposal as principal or principals is or are named herein and that no other person than herein
mentioned has any interest in this proposal or in the contract to be entered into; that this
proposal is made without connection with any other person, company or parties making a bid
or proposal; and that it is in all respects fair and in good faith without collusion or fraud. The
bidder further declares that he has examined the site of the work and the contract documents
relative thereto, and has read all special provisions furnished prior to the opening of bids; that
he has satisfied himself relative to the work to be performed.

BASE BID:

The Bidder proposes to enter into a Single Prime lump sum contract with the the Town of
Morehead City, NC, to furnish all necessary materials, equipment, machinery, tools,
apparatus, means of transportation and labor necessary to complete the construction of the
“JIB” Property Waterfront Amenity Phase | — Observation Deck, as described in the
Construction Documents, and consisting of the following:

1. An observation Deck approximately 1600 SF in size, located immediately south of the
existing concrete bulkhead fronting onto the Morehead Channel of Bogue Sound. The
deck will consist of treated wood decking, rails, and structure, supported on concrete
piles with corrosion resistant fasteners and connectors as indicated.

The work shall be in full in complete accordance with the plans, specifications and contract
documents, to the full and entire satisfaction of the Town of Morehead City and MK Chalk
Architecture, PA with a definite understanding that no money will be allowed for extra work
except as set forth in the General Conditions and the contract documents, for the sum of:

Base Bid:
Dollars($)
General Subcontractor: Plumbing Subcontractor:
Lic (Not applicable) Lic
Mechanical Subcontractor: Electrical Subcontractor:
(Not applicable) Lic (Not applicable) Lic

GS143-128(d) requires all single prime bidders to identify their subcontractors for the above subdivisions of work.
A contractor whose bid is accepted shall not substitute any person as subcontractor in the place of the
subcontractor listed in the original bid, except (i) if the listed subcontractor's bid is later determined by the
contractor to be non-responsible or non-responsive or the listed subcontractor refuses to enter into a contract for
the complete performance of the bid work, or (ii) with the approval of the awarding authority for good cause shown
by the contractor.

“JIB" Property Waterfront Amenity Phase | - Observation Deck 10f3



UNIT PRICES
Unit prices quoted and accepted shall apply throughout the life of the contract, except as otherwise specifically
noted. Unit prices shall be applied, as appropriate, to compute the total value of changes in the base bid quantity
of the work all in accordance with the contract documents.

No.1 (Concrete Piles) (Unit) Unit Price ($)
See Section 02360 Concrete Piles for description of Unit Prices. Contractor shall provide a price per Linear
foot for additional pile lengths required or credit for pile lengths less than indicated.

The bidder further proposes and agrees hereby to commence work under this contract on a date to be specified in
a written order of the designer and shall fully complete all work thereunder within the time specified in the contract
documents.
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Proposal Signature Page

The undersigned further agrees that in the case of failure on his part to execute the said contract and the bonds
within ten (10) consecutive calendar days after being given written notice of the award of contract, the certified
check, cash or bid bond accompanying this bid shall be paid into the funds of the owner's account set aside for the
project, as liquidated damages for such failure; otherwise the certified check, cash or bid bond accompanying this
proposal shall be returned to the undersigned.

Respectfully submitted this day of

(Name of firm or corporation making bid)

WITNESS: By:
Signature
Name:
(Proprietorship or Partnership) Print or type
Title
(Owner/Partner/Pres./V.Pres)
Address
ATTEST:
By: License No.
Title: Federal I.D. No.

(Corp. Sec. or Asst. Sec. only)

Email Address:

(CORPORATE SEAL)

Addendum received and used in computing bid:
Addendum No. 1 Addendum No. 3 Addendum No. 5 Addendum No. 6
Addendum No. 2 Addendum No. 4 Addendum No. 6 Addendum No. 7
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AIA Document Al01™ — 2007

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AGREEMENT made as of the « » day of « » in the year «
(In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

«Town of Morehead City»« »

«706 Arendell Street

Morehead City, North Carolina 28557»
«Telephone Number: 252-726-6848»
«Fax Number: 252-726-2267»

and the Contractor:
(Name, legal status, address and other information)

K »KL »
« »
« »
« »

for the following Project:
(Name, location and detailed description)

«"JIB" Property Waterfront Amenity Phase 1 — Observation Deck»
«705 & 707 Shepard Street
Morehead City, North Carolina»

« »

The Architect:
(Name, legal status, address and other information)

«MK CHALK ARCHITECTURE, P.A »« »
«Post Office Box 622

Morehead City, North Carolina 28557
«Telephone Number: 252-726-3099»
«mkcarchitect@ec.rr.com»

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
form text is available from
the author and should be
reviewed.

This document has important
legal consequences«
Consultation.with an
attorney~is encouraged with
respect to-its completion
or modification.

ATA Document. A201™-2007,
General-Conditions of the
Contract for €Constructien,
is adopted in this document
by reference. Do not use
with other general
conditions wunless this
document..is modified.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or

agreements, either written or oral. An enumeration of the Contract Documents, other than a-Modificatien, appears in
Article 9.

ARTICLE2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is'stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

«The date of commencement shall be indicated in the Notice to Proceed. »

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

« »

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than «Sixty» ( «60» ) days
from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the

Work.)

« »

AIA Document Al0l™ - 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal
penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 13:11:15 on
12/17/2012 under Order No.1272655199_1 which expires on 03/13/2013, and is not for resale.

User Notes: (1700411695)



Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

« »

ARTICLE4 CONTRACT SUM

§ 41 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be « » ($ « » ), subject to additions and deductions as provided in the Contract
Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

« »

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

ARTICLE5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to’'the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

« »

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the « day of a-month;-the
Owner shall make payment of the certified amount to the Contractor not later than the «» day of the « » month.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.
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§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work-as-determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of «Five» percent (
«5.00» %). Pending final determination of cost to the Owner of changes in the Work, amounts not in
dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General
Conditions of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of «Five» percent ( «5.00» %);

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007.

w

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:
A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document
A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

«

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance paymentsto suppliers, for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements;
if any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after,the issuance of the
Architect’s final Certificate for Payment, or as follows:

« »

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document-A201-2007,-unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction. )

[« »] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ «X» ] Litigation in a court of competent jurisdiction

[« »] Other (Specify)
ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due-at the rate-stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the-Project is
located.

(Insert rate of interest agreed upon, if any.)

« » % « »

§ 8.3 The Owner’s representative:
(Name, address and other information)

«David McCabe »

«Director of Public Works»
«706 Arendell Street »
«Morehead City, NC 28557 »
« 252-726-6840 »

«mcpw @bizec.rr.com »

§ 8.4 The Contractor’s representative:
(Name, address and other information)

«

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

«None»
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ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:
Included in the Project Manual dated June 10, 2013

Document Title Date Pages
Section 00710 Amendments to AIA Documents A201-2007 General June 10, 2013 5
Conditions of the Contract for Construction
Section 00810 Supplementary General Conditions June 10, 2013 9

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
«”JIB” Property Waterfront Amenity Phase I — Observation Deck Project Manual dated June 10, 2013 »

Section Title Date Pages
See Exhibit A - Attached  Project Manual Table of Contents June 10, 2013 2

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
« »

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or.invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents. )

«None »
ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.
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(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)
General Liability $1,000,000
Automobile Liability $1,000,000
Umbrella Liability $2,000,000
Workers Compensation & Employers’ Liability ~ $1,000,000
Crew P & I/Pollution $1,000,000

This Agreement entered into as of the day and year first written above.

TOWN OF MOREHEAD CITY
OWNER, (Signature) CONTRACTOR (Signature)
«Gerald A. Jones, Jr.»«, Mayor» «»
(Printed name and title) (Printed name and title)
Attest (Signature)
«Jeanne M. Giblin, City Clerk »« » <P »

(Printed name and title)
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AIA Document G704 — 2000

Certificate of Substantial Completion

PROJECT: PROJECT NUMBER: / OWNER: []
(Name and address) CONTRACT FOR: General Construction

"JIB" Property Waterfront Amenity CONTRACT DATE: ARCHITECT: []
Phase 1 - Observation Deck CONTRACTOR: |:|
705 & 707 Shepard Street,

Morehead City, NC FIELD: []
(Name and address) (Name and address)

Town of Morehead City

706 Arendell Street

Morehead City, NC 28557

PROJECT OR PORTION OF THE PROJECT DESIGNATED FOR PARTIAL OCCUPANCY OR USE SHALL INCLUDE:

The Work performed under this Contract has been reviewed and found, to the Architect’s best knowledge, information and belief,
to be substantially complete. Substantial Completion is the stage in the progress of the Work when the Work or designated
portion is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use. The date of Substantial Completion of the Project or portion designated above is the date of issuance established
by this Certificate, which is also the date of commencement of applicable warranties required by the Contract Documents, except
as stated below:

Warranty Date of Commencement

MK CHALK ARCHITECTURE, PA

ARCHITECT BY DATE OF ISSUANCE

A list of items to be completed or corrected is attached hereto. The failure to include any items on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. Unless otherwise agreed to in
writing, the date of commencement of warranties for items on the attached list will be the date of issuance of the final Certificate
of Payment or the date of final payment.

Cost estimate of Work that is incomplete or defective: $0.00

The Contractor will complete or correct the Work on the list of items attached hereto within Zero (0) days from the above date of
Substantial Completion.

CONTRACTOR BY DATE

The Owner accepts the Work or designated portion as substantially complete and will assume full possession at (time) on
(date).

OWNER BY DATE

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance
shall be as follows:

(Note: Owner’s and Contractor’s legal and insurance counsel should determine and review insurance requirements and
coverage.)
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